



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. OLIVER O. AQUINO
OLIVER AQUINO CONSTRUCTION
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **OLIVER AQUINO CONSTRUCTION** that work may proceed on the *Construction of Drainage Canal & Improvement of Concrete Cross Canal of Various Road at Brgy. San Luis, Antipolo City* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1. 9. 2020

Authorized Signature: 
Name of the Representative of the Bidder: OLIVER O. AQUINO

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

Oliver Aquino Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/ General Manager, Oliver Aquino, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the CONTRACTOR WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Paalalawigan Ordinance No. 17 s. 2019 namely:

Construction of Drainage Canal & Improvement of Concrete Cross Canal of various Road at Brgy. San Luis, Antipolo City

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Nine Hundred Five Thousand Four Hundred Twenty Four Pesos and 21/100 (P 905,424.71), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty Eight (68) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17 s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Nine Hundred Five Thousand Four Hundred Twenty Four Pesos and 21/100 (P 905,424.71), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract,

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Seventy One Thousand Six hundred Twenty Seven Pesos and 49/100 (P271,627.49) Philippine Currency, in the form of collateral bond as a measure of guarantee for the faithful compliance of and compliance with his obligation under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE,

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, it shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That dispute that are within the competence of the Construction Industry Arbitration Commission to resolves shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil case or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

Oliver Aquino Construction
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:


Oliver Aquino
Proprietor/Manager/President

By:


REBECCA A. YNARES
Governor

WITNESSES


WITNESS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	Aug. 5, 2018	Manila
<u>Oliver Aquino</u>	<u>182-311-209</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Drainage Canal & Improvement of Concrete Cross Canal of Various Road at Brgy. San Luis, Antipolo City

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. AS
Page No. 77
Book No. 1
Series 20 77


ATTY. MARY SAUL M. MIRAYA ADAMOS
NOTARY PUBLIC
APPT. NO. 20-07
ROLL NO. 2017, NO. 55320
PTR NO. 15760073A/RIZAL
IDP LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. ARNEL M. GOTO
A.M. GOTO CONSTRUCTION
Binangonan, Rizal



Dear Mr. Goto:

The attached Contract Agreement having been approved, notice is hereby given to **A.M. GOTO CONSTRUCTION** that work may proceed on the *Constn. of Fence & Concreting of Ground of Ynares Multi-Purpose Bldg. & Repair / Imprv. of Flooring of Ynares Multi-Purpose Covered Court at Brgy. Kalayaan & Brgy. Mahabang Parang, Angono, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor 

I acknowledge receipt of this Notice on: 1-9-2020

Authorized Signature: 
Name of the Representative of the Bidder: **ARNEL M. GOTO**

CONSTRUCTION AGREEMENT 2

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

A.M. GOTO Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, Arnel M. Goto, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the CONTRACTOR WITNESSETH That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 18, s. 2019 namely,

Construction of Fence & Concreting of Ground of Ynares Multipurpose Building & Repair/Improvement of Flooring of Ynares Multipurpose Covered Court at Brgy. Kalayaan & Brgy. Mahabang Parang, Angono, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Seven Thousand Two Hundred Three Pesos and 13/100 (P 1,007,203.13), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty Eight (68) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 18 s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Seven Thousand Two Hundred Three Pesos and 13/100 (P 1,007,203.13). Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract, 2

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Three Hundred Two Thousand One Hundred Sixty Pones and 93/100~~ (P 302,160.93) Philippine Currency, in the form of _____ as a measure of guarantee for the faithful compliance of and compliance with his obligation under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents.

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, it shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That dispute that are within the competence of the Construction Industry Arbitration Commission to resolves shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 23 day of DEC 2019 at Antipolo City

A.M. GOTO CONSTRUCTION

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: Arnel M. Goto

Proprietor/Manager/President

By: Rebecca A. Ynares

Governor

WITNESSES

Marissa N. Cleofas

Ma. Victoria E. Tejada

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES ARNEL M. GOTO	Passport No. P8239281A TIR NO. 237-410-342	August 5, 2028	Manila

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: **Construction of Fence & Clearing of Ground of three Multi-Purpose Building & Repair/Improvement of Flooring of Ynares Multi-Purpose Covered Court at Ergy, Kalayaan & Ergy, Mababang Parang, Angono, Rizal**

27 DEC 2019

WITNESS MY HAND AND SEAL this _____ day of _____ at Rizal Provincial Capitol, Antipolo City.

Doc No. _____
Page No. _____
Book No. _____
Series 2019

ATTEST: [Signature]
NOTARY PUBLIC
TAYLOR NOTARY PUBLIC ANTIPOLO
UNTIL OCTOBER 31, 2019
PTR NO. 4112208A
IDP REG. NO. 50320
WFETIME MOLL NO. 09047



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. OLIVER O. AQUINO
OLIVER AQUINO CONSTRUCTION
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **OLIVER AQUINO CONSTRUCTION** that work may proceed on the *Repair/Imprv. of 1-storey Ynares Multi-Purpose Bldg. (Barangay Hall) at Brgy. Tabon, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. ENARES
Governor

I acknowledge receipt of this Notice on:

----- 1-4-2020 -----

Authorized Signature:

Name of the Representative of the Bidder:



OLIVER O. AQUINO

CONSTRUCTION AGREEMENT

3

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

Oliver Aquino Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, Oliver Aquino, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the CONTRACTOR WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019, namely:

Repair/Improvement of 1 storey Ynares Multipurpose Building (Brgy. Hall) at Brgy. Tabon, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Six Hundred Fifty Thousand Five Hundred Forty Eight Pesos and 04/100 (P 650,548.04), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Six Hundred Fifty Thousand Five Hundred forty eight Pesos and 04/100 (P 650,548.04), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract,

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Hundred Ninety Five Thousand One Hundred Sixty Four Pesos and 41/100 (P. 195,164.41) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligation under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents:

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement:

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, it shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That dispute that are within the competence of the Construction Industry Arbitration Commission to resolves shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereto signed this Agreement this 23 day of DEC 2019 at Antipolo City.

OLIVER AQUINO CONSTRUCTION

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

OLIVER AQUINO

Proprietor/Manager/President

By:

REBECCA A. YNARES

Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>OLIVER AQUINO</u>	<u>TIN NO. 182-311-289</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Improvement of 1 storey Ynares Multi-Purpose Building (Barangay Hall)
at Brgy. Tabon, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 27 day of DEC 2019 at Rizal Provincial Capitol, Antipolo City.

Doc No. 413
Page No. 47
Book No. 19
Series 20

NOTARY PUBLIC
TAYTAY
UNTI
LIFE TERM NO. 68847



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. FRANCISCO G. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to ***KIT UBIADAS CONSTRUCTION CORP.*** that work may proceed on the *Construction of Covered Pathwalk at at Sapang Elem. School, Brgy. Sapang, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1-9-2020

Authorized Signature: 
Name of the Representative of the Bidder: **FRANCISCO G. UBIADAS**

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/ General Manager, FRANCISCO UBIADAS, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the CONTRACTOR WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. SPSB Res. No. 3, s. 2019 namely:

Construction of Covered Pathwalk at Sapang Elementary School, Brgy. Sapang, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 10 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Four Hundred Thirty-Three Thousand Six Hundred Ten Pesos & 82/100 (P 1,433,610.82), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty-Eight (68) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. SPSB Res. No. 3, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Four Hundred Thirty-Three Thousand Six Hundred Ten Pesos & 82/100 (P1,433,610.82), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 4

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Thirty Thousand Eighty-Three
Pesos & 24/100 (P. 430,083.24)
Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

26
"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be
8

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 4

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have herunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation

By:



FRANCISCO UBIADAS
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:


REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. CLEDEAS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
FRANCISCO UBIADAS	TIN NO. 008-410-689		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Covered Pathwalk at Sapang Elementary School, Brgy. Sapang, Binangonan, Rizal.

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 Rizal Provincial Capitol, Antipolo City.

Doc No. 114
Page No. 1
Book No. 1
Series 20 1


ATTY. MARK S. ADAMOS
NOTARY PUBLIC
APPT. NO. 20-02
ROLL OF ATTY. NO. 65320
PTR NO. 137609730/RIZAL
LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. MICHAEL A. VILLARIÑA
MAK-JAMS CONSTRUCTION
Binangonan, Rizal


Dear Mr. Villariña:

The attached Contract Agreement having been approved, notice is hereby given to **MAK-JAMS CONSTRUCTION** that work may proceed on the *Construction of Covered Pathwalk at Binangonan Elem. School, Brgy. Batingan, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1-9-2020

Authorized Signature:

Name of the Representative of the Bidder:


MICHAEL A. VILLARIÑA

12/10/2019 # 5

CONSTRUCTION AGREEMENT 5

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

Pak-Jans Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal** and herein represented by its Proprietor/President/General Manager, **Michael Villarina**, of legal age, Filipino citizen, single/married, resident of **Binangonan, Rizal**, hereinafter referred to as the **CONTRACTOR** WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **RPSB Res. 3, s. 2019** namely:

Construction of Covered Pathwalk at Binangonan Elem. School, Brgy. Latingon, Binangonan, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **December 10, 2019**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **Two Million Eight Hundred Sixty Eight Thousand Seven Hundred Forty One Pesos and 39/100** (P **2,868,741.39**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **sixty-eight** (**68**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **RPSB Res. 3, s. 2019**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of PESOS **Two Million Eight Hundred Sixty Eight Thousand Seven Hundred Forty One Pesos and 39/100** (P **2,868,741.39**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Eight Hundred Sixty Thousand Six Hundred Twenty Two Pesos and 41/100 (P 860,622.41) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents.

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the DIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 07 day of JAN 2020 at Antipolo City.

Mike-Jans Construction
Entity/Firm/Corporation
By: Michael Villarino
Proprietor/Manager/President
MARISSA N. CLEOFAS

RIZAL PROVINCIAL GOVERNMENT
By: REBECCA A. YNARES
Governor
WITNESSES
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2018	Manila
<u>Michael Villarino</u>	<u>TIN - 221-027-734</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Covered Pathwalk at Binangonan Elem. School, Brgy. Batingan, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 112
Page No. 13
Book No. 20
Series 20 20

ATTY. MARIA CELINA ADANOS
NOTARY PUBLIC
NOTARY PUBLIC (JULY 2021)
RIZAL
PTR NO. 157430734/RIZAL
16P LIFE TIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. FRANCISCO G. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas,

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the *Repair/Repainting of Various School Building at Labis Elem. School, Brgy. Labis, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: Jan 9, 2020

Authorized Signature:

Name of the Representative of the Bidder:

FRANCISCO G. UBIADAS

CONSTRUCTION AGREEMENT ⁶

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

KIT UBIADAS CONSTRUCTION CORPORATION a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Birangonan, Rizal and herein represented by its Proprietor/President/ General Manager, FRANCISCO UBIADAS, of legal age, Filipino citizen, single/married, resident of Birangonan, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely,

Repair/Repainting of Various School Building at Libis Elementary School, Brgy. Libis, Birangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 10 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Two Hundred Ninety-Seven Thousand Nine Hundred Fifty-Eight Pesos & 62/100 (P 1,297,958.62), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Two Hundred Ninety-Seven Thousand Nine Hundred Fifty-Eight Pesos & 62/100 (P 1,297,958.62), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Eighty-Nine Thousand Three Hundred Eighty-Seven Pesos & 58/100 (P 389,387.58) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 62 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have herunto signed this Agreement this 23 DEC 2019 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT


By:


FRANCISCO UBIADAS
Proprietor/Manager/President

By:


REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. CLEOFAS


MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>FRANCISCO UBIADAS</u>	TIN NO. 008-410-689		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Various School Building at Libis Elementary School, Brgy. Libis, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 27 DEC 2019 day of _____ at Rizal Provincial Capitol, Antipolo City.

Doc No. 446
Page No. 49
Book No. 19
Series 20 19


ATTY. ADAMUS
NOTARY PUBLIC
TAYTAY CRYSTAL, ANTIPOLO
UNTIL DECEMBER 31, 2019
PTR NO. 11120208A
IDP ROLL NO. 55320
LIFETIME ROLL NO 09047

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON REBECCA A. YNARES, herein referred to as the PROVINCE; and

KIT UBLADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, FRANCISCO UBLADAS, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Pantalawigan Ordinance No. 13, s. 2019 namely:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) for Evacuation Center at Korangalan Village, Phase 1C, Brgy. San Isidro, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 10 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seven Hundred Eighty-Eight Thousand Three Hundred Sixty-Seven Pesos & 36/100 (P 788,367.36), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy (70) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 13, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Seven Hundred Eighty-Eight Thousand Three Hundred Sixty-Seven Pesos & 36/100 (P 788,367.36), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Thirty-Six Thousand Five Hundred Ten Pesos & 20/100 (P 236,510.20) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 8

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of _____ at Antipolo City.

KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation

By:

FRANCISCO UBIADAS

Proprietor/Manager/President

MARISSA N. CLEOFAS

RIZAL PROVINCIAL GOVERNMENT

By:

REBECCA A. YNARES

Governor

WITNESSES

MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>FRANCISCO UBIADAS</u>	<u>TIN NO. 008-410-689</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) for Evacuation Center at Karangalan Village, Phase 1C, Brgy. San Isidro, Cainta, Rizal

WITNESS MY HAND AND SEAL, this 07 JAN 2020 day of _____ at Rizal Provincial Capitol, Antipolo City.

Doc No. _____
Page No. _____
Book No. _____
Series 20 _____

ATTY. MARCO ANTONIO ADAMOS
NOTARY PUBLIC UNTIL DEC. 31, 2021
APPT. NO. 89-07
ROLL OF ATTY. NO. 69320
PTR NO. 137506730/RIZAL
IBP LIFETIME ROLL NO. 090417/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. VENERANDO N. GUIYANGCO JR.
GUIYANGCO CONSTN. AND SUPPLY
Morong, Rizal

Dear Mr. Guiyangco:

The attached Contract Agreement having been approved, notice is hereby given to **GUIYANGCO CONSTN. AND SUPPLY** that work may proceed on the *Improvement/Construction of Drainage Canal & Concrete Overlaying (portion) of A. Ferrera St., Hrgv. Santiago, Baras, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1.9.2020

Authorized Signature:

Name of the Representative of the Bidder:

VENERANDO N. GUIYANGCO JR.

CONSTRUCTION AGREEMENT 9

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YMARES, herein referred to as the PROVINCE; and

~~Guliyanggo Construction and Supply~~, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at ~~_____~~, and herein represented by its Proprietor/President/General Manager, ~~_____~~, of legal age, Filipino citizen, single/married, resident of ~~Venerando N. Guliyanggo~~, ~~_____~~, hereinafter referred to as the CONTRACTOR. WITNESSETH, That, ~~_____~~

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. ~~17, s. 2019~~ namely:

Improvement/Construction of Drainage Canal & Concrete Overlaying (portion) of A. Ferrara St., Brgy. Santiago, Baras, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last ~~December 10, 2019~~, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of ~~One Million Three Hundred Thirty Four Thousand Nine Hundred Ninety Six Pesos and 04/100~~ (P ~~1,334,996.04~~), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within ~~_____~~ (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. ~~17, s. 2019~~
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NHCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS ~~One Million Three Hundred Thirty Four Thousand Nine Hundred Ninety Six Pesos and 04/100~~ (P ~~1,334,996.04~~). Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 9

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Four Hundred Thousand Four Hundred Ninety~~ ~~Eight Pence and 84/100~~ ~~(P 400,484.84)~~ Philippine Currency, in the form of ~~Performance Bond~~ as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MS. MARIA TERESITA F. PAMINTUAN
MJP CONSTN. AND DEVT. CORP.
Baras, Rizal


Dear Ms. Pamintuan:

The attached Contract Agreement having been approved, notice is hereby given to **MJP CONSTN. AND DEVT. CORP.** that work may proceed on the *Concrete Reblocking (portion) of J. Luna St., Sitio Ik-Ik, Brgy. Lubo, Jalajala, Rizal* effective on the day you received this Notice to Proceed.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1. 9. 2020

Authorized Signature: 
Name of the Representative of the Bidder: **MARIA TERESITA F. PAMINTUAN**

CONSTRUCTION AGREEMENT 10

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

10: Construction & Dev't. Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baras, Rizal and herein represented by its Proprietor/President/General Manager, María Teresita E. Pamintuan, of legal age, Filipino citizen, single/married, resident of Baras, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Concrete Reblocking (portion) of J. Luna St., Sitio Ik-Ik, Brgy. Iubo, JalaJala, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019 has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million One Hundred Nineteen Thousand Four Hundred Fifty Six Pesos and 34/100 (P 3,119,456.34), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of PESOS Three Million One Hundred Nineteen Thousand Four Hundred Fifty Six Pesos and 34/100 (P 3,119,456.34), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; (10)

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Nine Hundred Thirty Five Thousand Eight Hundred Thirty Six Pesos and 00/100 (P 935,836.00) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents,

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 07 day of JAN 2020 at Antipolo City.

JJ Construction & Dev't. Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Maria Teresita F. Pascintuan
Proprietor/Manager/President

By:

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TELADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Maria Teresita Pascintuan</u>	TIN - <u>213-504-783</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concrete Reblocking (portion) of J. Luna St., Sitio Ik-Ik, Brgy. Lutog, JalaJala, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020, at Rizal Provincial Capitol, Antipolo City.

Doc No. 166
Page No. 14
Book No. 1
Series 20 1

ADAMOS
NOTARY PUBLIC
APPT. NO. 10-07
ROLL OF ATTY. NO. 65321
PTR NO. 13760073A/RIZAL
LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Mr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the *Concreting of Jacinto St. Ext. (Escarmosa Compound), Brgy. Bagumbang, Julajula, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1. 9. 2020

Authorized Signature:

Name of the Representative of the Bidder:

RENATO C. VILLAROMAN

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

Lead Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baras, Rizal, and herein represented by its Proprietor/President/General Manager, Renato Villacoman, of legal age, Filipino citizen, single/married, resident of Baras, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Pambalawigan Ordinance No. 17, S, 2019 namely:

Concreteing of Jacinto St., Ext. (Lagartosa Compound), Brgy. Bagumbong, Jolojola, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eight Hundred Eighty Six Thousand Three Hundred Twenty One Pesos and 09/100 (P 886,321.09), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within seventy Two (72) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, S, 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of PESOS Eight Hundred Eighty Six Thousand Three Hundred Twenty One Pesos and 09/100 (P 886,321.09), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor,

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Two Hundred Sixty Five Thousand Eight Hundred~~ ~~Fifty Six Pesos and 32/100~~ ~~(P 265,896.32)~~ Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of _____ at Antipolo City.

Land Builders
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Jaquito Villaroman
Proprietor/Manager/President

By:

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Jaquito Villaroman</u>	<u>TIN - 110-069-608</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concrete of Jacinto St. (L. S. S. Compound), Brgy. Magumbong, Talajala, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 157
Page No. 72
Book No. 71
Series 20-71

ADAMOS
ATTY. MA. VICTORIA B. TEJADA
NOTARY PUBLIC
APPOINTED 07
ROLL OF ATTY. NO. 55320
PIR NO. 157600736/RIZAL
IBP LIFETIME ROLL NO. 157600736/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. SIDNEY B. SORIANO
S.B. SORIANO CONSTN,
Morong, Rizal

Dear Mr. Soriano:

The attached Contract Agreement having been approved, notice is hereby given to **S.B. SORIANO CONSTN.** that work may proceed on the *Improvement/Repair of Ynares Multi-Purpose Covered Courts at Brgy. CCI, Morong, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1. 01. 2020

Authorized Signature:

Name of the Representative of the Bidder:


SIDNEY B. SORIANO

CONSTRUCTION AGREEMENT 12

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

~~4.3. Various Construction~~ a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at ~~Marang, Rizal~~ and herein represented by its Proprietor/President/General Manager, ~~Marang, Rizal~~, of legal age, Filipino citizen, single/married, resident of ~~Marang, Rizal~~ hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. ~~15, s. 2019~~ namely:

Improvement/Repair of Various Multipurpose Covered Courts at Brgy. 002, Marang, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last ~~December 10, 2019~~ has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of ~~One Million Four Hundred Eighty Five Thousand Eight Hundred Twenty Seven Pesos and 54/100~~ (P ~~1,485,870.84~~), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows.

1. The whole works subject matter of this Agreement shall be completed within ~~240 days~~ (~~90~~) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. ~~15, s. 2019~~
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE, hereby covenants to pay the CONTRACTOR the amount of ~~One Million Four Hundred Eighty Five Thousand Eight Hundred Twenty Seven Pesos and 54/100~~ (P ~~1,485,870.84~~), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 12

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Four Hundred Forty Five Thousand Seven Hundred~~ Four Hundred Forty Five Thousand Seven Hundred ~~Eighty One Thousand and 77/100~~ (P 445,767.25) Philippine Currency, in the form of ~~Performance Bond~~ as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereto signed this Agreement this 23 DEC 2019 day of Antipolo City.

S.B. SORIANO CONSTRUCTION
Entity/Firm/Corporation
By: SIDNEY SORIANO
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: REBECCA A. YNARES
Governor

MARISSA N. CLEOFAS

WITNESSES

MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2023	Manila
<u>SIDNEY SORIANO</u>	<u>TIN NO. 233-687-269</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement/Repair of Ynares Multi-Purpose Covered Courts at Brgy. CCL, Morong, Rizal

WITNESS MY HAND AND SEAL this 27 DEC 2019 day of Antipolo City at Rizal Provincial Capitol, Antipolo City.

Doc No. 949
Page No. 40
Book No. 17
Series 20 17

ATTY. [Signature]
NOTARY PUBLIC
TAYTAY, RIZAL
NOTARIAL PUBLIC
UNTIL DECEMBER 31, 2019
PTR NO. 11120308A
IBP ROLL NO. 55320
LIFETIME TOLL NO. 68347



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020


MR. HENRY V. MASIKIP
MVH CONSTN. AND GENERAL SERVICES
Pililla, Rizal

Dear Mr. Masikip:

The attached Contract Agreement having been approved, notice is hereby given to **MVH CONSTN. AND GENERAL SERVICES** that work may proceed on the *Repair/Repainting of Ynares Multi-Purpose Covered Court and Improvement of Stage at Brgy. Takungan, Pililla, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1-4-2020

Authorized Signature: 
Name of the Representative of the Bidder: **HENRY V. MASIKIP**

CONSTRUCTION AGREEMENT 13

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

~~MVE Construction and General Services~~, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Palillo, Rizal, and herein represented by its Proprietor/President/ General Manager, Henry V. Masikop, of legal age, Filipino citizen, single/married, resident of Palillo, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019, namely:

Repair/Repainting of Ynares Multipurpose Covered Court and Improvement of Stage at Brgy. Talungon, Palillo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and, technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Six Hundred Ninety Nine Thousand Six Hundred Fifty Seven Pesos and 24/100 (P 699,657.24), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty Eight (68) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Six Hundred Ninety Nine Thousand Six Hundred Fifty Seven Pesos and 24/100 (P 699,657.24), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 13

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Nine Thousand Eight Hundred Ninety Seven Pesos and 17/100 (P 209,897.17) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXI of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes to full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 13

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 23 day of DEC 2019 at Antipolo City.

MWH CONSTRUCTION & GENERAL SERVICES
Entity/PMC Corporation

RIZAL PROVINCIAL GOVERNMENT


By:


HENRY V. MASIKIP
Proprietor/Management Resident

By:


REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. CLEDEAS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila

HENRY V. MASIKIP TIN NO. 207-639-779


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Ynares Multi-Purpose Covered Court and Improvement of Stage at Bgy. Tekungan, Pililla, Rizal

WITNESS MY HAND AND SEAL this 27 day of DEC 2019 at Rizal Provincial Capitol, Antipolo City.

Doc No. 987
Page No. 99
Book No. 8
Series 2019


ATTY. MARK ANTONIO P. ADAMAS
NOTARY PUBLIC
TAYALANOTARY PUBLIC - ANIPOLO
UNTIL DECEMBER 31, 2019
PIS-10-11120285A
RIZAL PROV. GOV. 55320
LISEN. NO. LMO-00047



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. DANILO C. MAGNO
TRANCOM ENGINEERING CONSTN.
Taytay, Rizal

Dear Mr. Magno:

The attached Contract Agreement having been approved, notice is hereby given to **TRANCOM ENGINEERING CONSTN.** that work may proceed on the *Constn. of Perimeter Fence at Virgilio B. Melendres Mem. Elem. School, Brgy. Takungaan, Piliha, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,



REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

1.8.2020


DANILO C. MAGNO

CONSTRUCTION AGREEMENT 14

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

Encon Engineering Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Taytay, Rizal, and herein represented by its Proprietor/President/General Manager, Daniño Magno, of legal age, Filipino citizen, single/married, resident of Taytay, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. RPSB Res. 3, s. 2019 namely:

Construction of Perimeter Fence at Virgilio B. Melendres Mem. Gen. School, Brgy. Tungkong, Malilla, Sibal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million Seventy Thousand Three Hundred One pesos and 55/100 (P 3,070,301.55), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within ninety six (96) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. RPSB Res. 3, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Three Million Seventy Thousand Three Hundred One pesos and 55/100 (P 3,070,301.55), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor,

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract, 14

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Nine Hundred Twenty One Thousand Ninety ~~one~~ and 45/100 (P921,090.45) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 14

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.


Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of Antipolo City.

IX-CORP Engineering Construction
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT


By:


Danilo Magno
Proprietor/Manager/President

By:


REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. CLEOFAS


MA. VICTORIA E. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Danilo Magno</u>	TIN <u>130-367-254</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Perimeter Fence at Virgilio E. Malendres Nec. Elem. School, Brgy. Takungan, Pililla, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of Antipolo City, Rizal Provincial Capitol,

Doc No. 154
Page No. 27
Book No. 17
Series 20 17


NOTARY PUBLIC
ROLLEAD 07
PTR NO. 176707/ANTIPOLO RIZAL
IBP LIFETIME ROLL NO. 69047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Mr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the

Construction of Double Box Culvert at T. Daria St. (Dutlag Creek), Brgy. Niagan, Piliha, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1-9-2020

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

CONSTRUCTION AGREEMENT 15

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

Lord Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baran, Rizal, and herein represented by its Proprietor/President/General Manager, Renato Villaroman, of legal age, Filipino citizen, single/married, resident of Baran, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

**Construction of Double Box Culvert at T. Daria St. (Batlag Creek)
Brgy. Niogan, Pililla, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million One Hundred Eighty Two Thousand Six Hundred Seventy Pesos and 60/100 (P 1,182,670.60), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy Two (72) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17 s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million One Hundred Eighty Two Thousand Six Hundred Seventy Pesos and 60/100 (P 1,182,670.60), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 15

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Three Hundred Fifty Four Thousand Eight Hundred One Pesos and 18/100~~ 354,804.18 Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 07 day of JAN 2020 at Antipolo City.

Lead Builders
Entity/Firm/Corporation
By: Renate Villareman
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: REBECCA A. YNARES
Governor

MARISSA N. CUEDAS

WITNESSES

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Renate Villareman</u>	<u>TIN - 919-041-448</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

**Construction of Double Box Culvert at T. Daria St. (Batlag Creek)
Brgy. Niasan, Pililla, Rizal**

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 137
Page No. 7
Book No. 7
Series 20 7

ATTY. MARY GRACE ADAMOS
NOTARY PUBLIC
APRIL 2007
ROLL NO. 157607 SA/RIZAL
IBPLIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MS. MARIA TERESITA F. PAMINTUAN
MJP CONSTN. AND DEVT. CORP.
Baras, Rizal


Dear Ms. Pamintuan:

The attached Contract Agreement having been approved, notice is hereby given to **MJP CONSTN. AND DEVT. CORP.** that work may proceed on the *Concrete Reblotcking of Bagumbayan Feeder Road, Brgy. Bagumbayan, Piliha, Rizal* effective on the day you received this Notice to Proceed.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: J. 9. 2020

Authorized Signature: 
Name of the Representative of the Bidder: **MARIA TERESITA F. PAMINTUAN**

CONSTRUCTION AGREEMENT ¹⁶

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

Construction & Dev't. Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baram, Rizal and herein represented by its Proprietor/President/General Manager, Maria Mercedes F. Jamiruan, of legal age, Filipino citizen, single/married, resident of Baram, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Pantlalawigan Ordinance No. 17, s. 2019 namely:

Concrete Paving/Blocking of Barangay in Foster Road, Brgy. Barubayan, Marikina, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Ninety Eight Thousand Two Hundred Forty Nine and 52/100 (P 1,098,249.52), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within seventy (70) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of PESOS One Million Ninety Eight Thousand Two Hundred Forty Nine and 52/100 (P 1,098,249.52), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor,

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Twenty Nine Thousand Four Hundred Seventy Four Pesos and 82/100 (P 329,474.00) Philippine Currency, in the form of cash on hand as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereto signed this Agreement this 02 JAN 2020 day of _____ at Antipolo City.

Construction & Equip. Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

Marissa N. Cleoras
Proprietor/Manager/President

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEORAS

MA. VICTORIA B. TELADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Marissa N. Cleoras</u>	<u>DR 213-504-783</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concrete Decklocking of Bldg. No. 11 under Road, Proj. Hembayon, Silile, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of _____ at Rizal Provincial Capitol, Antipolo City.

Doc No. 187
Page No. 1/1
Book No. _____
Series 20 7

ATTY. MARIBETH PIRAY ADAMOS
NOTARY PUBLIC
ANTIPOLO CITY
ROLL OF ATTY. NO. 65320
PTR NO. 157800734, RIZAL
LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MS. MARIA LOIDA C. NOCON
SAN RAFAEL BUILDERS
Rodriguez, Rizal


Dear Ms. Nocon:

The attached Contract Agreement having been approved, notice is hereby given to **SAN RAFAEL BUILDERS** that work may proceed on the *Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) for Evacuation Center at Kasiglahan Village, Phase 1K, Brgy. San Jose, Rodriguez, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

 1. 9. 2020

Authorized Signature:

Name of the Representative of the Bidder:


MARIA LOIDA C. NOCON

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS.

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

San Rafael Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Rodriguez, Rizal and herein represented by its Proprietor/President/ General Manager, María Loida C. Noción, of legal age, Filipino citizen, single/married, resident of Rodriguez, RIZAL, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely:

Construction/Provision of Wash Facilities(Water, Sanitation & Hygiene) for Evacuation Center at Kasiglahan Village, Phase 1K, Brgy. San Jose, Rodriguez, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eight Hundred Five Thousand Two Hundred Seventy Eight Pesos and 41/100 (P 805,278.41), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy (70) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract.

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Eight Hundred Five Thousand Two Hundred Seventy Eight Pesos and 41/100 (P 805,278.41), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 17

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Forty One Thousand Five Hundred Eighty Three Pesos and 52/100 (P 241,583.52) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 17

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of JAN 2020 at Antipolo City.


San Rafael Builders
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
Maria Loida G. Nocon
Proprietor/Manager/President

By: 
REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. CLEOFAS


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Maria Loida G. Nocon</u>	<u>TIN - 910-996-316</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) for Evacuation Center at Kusiglatan Village, Phase 1K, Brgy. San Jose, Rodriguez, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 129
Page No. 28
Book No. 1
Series 20 2


ATTY. MARIA SALVE PIMAY ADAMOS
NOTARY PUBLIC
APPT. NO. 10-00
ROLL NO. 001, Series 320
PTR NO. 137610734, RIZAL
68P LIFETIME ROLL NO. 091471214



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. MARIO C. SANDIL
SAN IGMEDIO BUILDERS INC.
Pandi Bulacan


Dear Mr. Sandil:

The attached Contract Agreement having been approved, notice is hereby given to **SAN IGMEDIO BUILDERS INC.** that work may proceed on the
*Construction of Stone Masonry for Slope Protection & Concreting
of Road at Spillway 1,2,3 & 4, Mascap River, Brgy. Mascap, Rodriguez, Rizal*
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: _____ 1. 9. 2020

Authorized Signature: _____
Name of the Representative of the Bidder: **MARIO C. SANDIL**

CONSTRUCTION AGREEMENT 18

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

SAN IGNEPIO BUILDERS, INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Pandi, Bulacan and herein represented by its Proprietor/President/General Manager, MARIO C. SANDEL, of legal age, Filipino citizen, single/married, resident of Pandi, Bulacan, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019, namely:

Construction of Stone Masonry for Slope Protection & Concreting of Road at
Erillvy 1, 2, 3 & 4, Maccep River, Brgy. Maccep, Rodriguez, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 10 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million Seven Hundred Thirty-Four Thousand Thirty-Eight Pesos & 64/100 (P3,734,038.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Eighty (180) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NPCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Three Million Seven Hundred Thirty-Four Thousand Thirty-Eight Pesos & 64/100 (P3,734,038.64), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 18

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million One Hundred Twenty Thousand Two Hundred Eleven Pesos & 39/100 (P 1,120,211.59) as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 18

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 07 day of JAN 2020 at Antipolo City.

SAC IGABIDIO BUILDERS, INC.

Entity/Firm/Corporation

By:

MARIO C. SANDIL

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

REBECCA A. YNARES

Governor

WITNESSES

MARISSA R. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>MARIO C. SANDIL</u>	<u>TIN NO. 007-857-800</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Stone Masonry for Slope Protection & Concreting of Road at Spillway 1, 2, 3 & 4, Masecap River, Brgy. Masecap, Rodriguez, Rizal

WITNESS MY HAND AND SEAL this _____ day of 07 JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 176
Page No. 17
Book No. _____
Series 20 17

ATTY. MARIA TRAYA ADAMOS
NOTARY PUBLIC
APPT. NO. 007
ROLL NO. 1005313
PTR NO. 13760075-ANTIPOL
IBP LIFETIME ROLL NO. 092471266



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. MARIO C. SANDIL
SAN IGMEDIO BUILDERS INC.
Pandi Bulacan

Dear Mr. Sandil:

The attached Contract Agreement having been approved, notice is hereby given to **SAN IGMEDIO BUILDERS INC.** that work may proceed on the *Constn. of Spillway at Puray River Sitio Mabofo to Sitio Bagong Silang, Brgy. Puray, Rodriguez, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA DYNARES
Governor

I acknowledge receipt of this Notice on:

1. 9. 2020

Authorized Signature:

Name of the Representative of the Bidder.

MARIO C. SANDIL

CONSTRUCTION AGREEMENT 19

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

SAN IGMEIO BUILDERS, INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Pandi, Bulacan, and herein represented by its Proprietor/President/ General Manager, MARIO C. SANDIL, of legal age, Filipino citizen, single/married, resident of Pandi, Bulacan, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Construction of Spillway at Turay River, Sitio Kabilo to Sitio Bagong Silaga, Brgy. Turay, Rodriguez, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 10 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Eight Hundred Three Thousand Nine Hundred Twenty-Five Pesos & 32/100 (P2,803,925.32), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Ninety-Two (92) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Eight Hundred Three Thousand Nine Hundred Twenty-Five Pesos & 32/100 (P2,803,925.32), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

19

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PHSOS ~~Seventy Seven Million 00/100~~ ₱ 241,177.55 (Performance Bond) Philippine Currency, in the form of _____ as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereof and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

B

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

19

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 07 day of JAN 2020 at Antipolo City.

SAN DOMINGO BUILDERS, INC.

Entity/Firm/Corporation

By:

MARIO C. SANDIL

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

REBECCA A. YNARES

Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2018	Manila
<u>MARIO C. SANDIL</u>	TIN NO. 007-857-800		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: **Construction of Spillway at Pury River, Sitio Mabelo to Sitio Sagong Siliang, Brgy. Pury, Rodriguez, Rizal**

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 177
Page No. 26
Book No. 1
Series 20 21

ATTY. MARIE SOLVE PUEVA ADANOS
NOTARY PUBLIC
APPT. NO. 20-07
ROLL OF ATTY. NO. 25320
PTR NO. 13760073A/RIZAL
IBP LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. CARLOS S. GERONIMO
CSGER CONSTN. CORP.
Rodriguez, Rizal

Dear Mr. Geronimo:

The attached Contract Agreement having been approved, notice is hereby given to **CSGER CONSTN. CORP.** that work may proceed on the
*Repair/Improvement of Ynares School Building, Ynares Stage & Perimeter
Fence at Catmon Elem. School, Brgy. San Rafael, Rodriguez, Rizal*
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1-9-2020

Authorized Signature:
Name of the Representative of the Bidder:

CARLOS S. GERONIMO

CONSTRUCTION AGREEMENT 20

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON REBECCA A. YNARES, herein referred to as the PROVINCE; and

CSGR CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Rodriguez, Rizal, and herein represented by its Proprietor/President/ General Manager, CARLOS GONZALEZ, of legal age, Filipino citizen, single/married, resident of Rodriguez, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Pantatawiran Ordinance No. 15, s. 2019 namely:

Repair/Improvement of Terrace School Building, Terrace Stage & Perimeter Fence at Osmen Elementary School, Brgy. San Rafael, Rodriguez, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 10 December 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Nine Hundred Sixty-Three Thousand Twelve Pesos & 73/100 (P 963,012.73), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Nine Hundred Sixty-Three Thousand Twelve Pesos & 73/100 (P 963,012.73), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 70

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Two Hundred Eighty-Eight Thousand Five~~ Hundred Three Pesos & 91/100 (P 288,903.81) Philippine Currency, in the form of ~~Performance Bond~~ as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;


11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be



referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 20

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of 23 DEC 2019 at Antipolo City.

CSEGER CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:


CARLOS GERONIMO

Proprietor/Manager/President

By:


REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. GLEOKAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY *) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
<u>HON. REBECCA A. YNARES</u>	Passport No. P8239241A	August 5, 2028	Maula
<u>CARLOS GERONIMO</u>	<u>TIN NO. 009-082-732</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Improvement of Ynares School Bldg., Ynares Stage & Perimeter Fence at Catmon Elementary School, Brgy. San Rafael, Rodriguez, Rizal

WITNESS MY HAND AND SEAL this 27 DEC 2019 day of _____ at Rizal Provincial Capitol, Antipolo City.

Doc No. 449
Page No. 14
Book No. 17
Series 20 17


ATTY. MARIA SALVE ROMAYA SEAMUS
NOTARY PUBLIC - APPT NO. 13-14
TAYTAY, CANTAROP, ANTIPOLLO
UNTIL DECEMBER 31, 2019
PTR NO. 11120208A
IBP ROLL NO. 55320
LIFETIME P.O. NO. 02047



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal


Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the *Rehabilitation/Concreting of Road Lot 2 at Graceland Subd., Brgy. Ampid 2, San Mateo, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,



REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1.4.2020

Authorized Signature:

Name of the Representative of the Bidder:


PORFIRIO P. MINA

12/10/2019 # 21

CONSTRUCTION AGREEMENT 21

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

JDS-D² ENTERPRISES, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Taney, Rizal**, and herein represented by its Proprietor/President/General Manager, **FORFIRIO NINA**, of legal age, Filipino citizen, single/married, resident of **Taney, Rizal** hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Pambalawigan Ordinance No. **17, s. 2019** namely:

Rehabilitation/Concreting of Road lot 2 at Greenland Subd., Brgy. Ampid 2, San Mateo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **10 December 2019**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **One Million Three Hundred Forty-Six Thousand Two Hundred Forty-Two Pesos & 87/100** (P **1,346,242.87**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Eighty (80)** calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and unincorporated herein by way of reference, namely:

- a. SP Ordinance No. **17, s. 2019**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **One Million Three Hundred Forty-Six Thousand Two Hundred Forty-Two Pesos & 87/100** (P **1,346,242.87**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 21

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Three Thousand Eight Hundred Seventy-Two Pesos & 86/100 (P 403,872.86) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 2


Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of _____ at Antipolo City.

JAD-D² ENTERPRISES
Entity/Firm/Corporation
By: 
PORFIRIO MINA
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: 
REBECCA A. YNARES
Governor


MARISSA N. CLEOFAS

WITNESSES


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
PORFIRIO MINA	TIN NO. 134-422-889		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Rehabilitation/Constructing of Road Lot 2 at Generaland Subd., Brgy. Anpid 2, San Mateo, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of _____ at Rizal Provincial Capitol, Antipolo City.

Doc No. 179
Page No. 1/1
Book No. _____
Series 20 11


ATTY. MARIANNE REYES ADAMOS
NOTARY PUBLIC UNTIL DEC. 31, 2021
APR 1994 CO-02
ROLL 98711, NO. 95320
PTR NO. 12760075A/RIZAL
LBP LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Mr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the *Rehabilitation/Concreting of Road Lot 6 at Graceland Subd., Brgy. Ampid 2, San Mateo, Rizal* effective on the day you received this Notice to Proceed.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1-01-2020

Authorized Signature: 
Name of the Representative of the Bidder: RENATO C. VILLAROMAN

CONSTRUCTION AGREEMENT 22

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

Lord Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baras, Rizal and herein represented by its Proprietor/President/ General Manager, Renato Villaroman, of legal age, Filipino citizen, single/married, resident of Baras, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Rehabilitation/Concreting of Road Lot 6 at Graceland Subd., Brgy. Ampid B, San Mateo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Six Hundred Seventy Four Thousand Nine Hundred Eighty Pesos and 83/100 (P 674,980.83), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Six Hundred Seventy Four Thousand Nine Hundred Eighty Pesos and 83/100 (P 674,980.83), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 22


5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Two Hundred Two Thousand Four Hundred Ninety Four Pesos and 24/100~~ (P ~~202,494.24~~) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

 "All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."


9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;


10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;


11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to,

 14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

 15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be



referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 22

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

Lard Builders
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
Renato Villaroman
Proprietor/Manager/President

By: 
REBECCA A. YNARES
Governor


MARISSA E. CLEOFAS

WITNESSES


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Renato Villaroman</u>	TIN - 119-042-448		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Rehabilitation/Concrete of Road Lot C at GraceLand Subd., Jrgy. Road 2, San Mateo, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 117
Page No. 11
Book No. 11
Series 20 11


ATTY. MARIA SALVE BRAGA ADAMOS
NOTARY PUBLIC
APPT. NO. 07
ROLL OF ATTY. NO. 55320
PTR NO. 15769975-7/RIZAL
IBP LIFETIME ROLL NO. 09041/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEVT. CORP.
Pasig City


Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to **L. EUSEBIO ACE DEVT. CORP.** that work may proceed on the *Imprv./Repair of Ynares Multi-Purpose Covered Court at Brgy. Dulong Bayan II, San Mateo, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1-8-2020

Authorized Signature:

Name of the Representative of the Bidder: JUAN PAOLO MIGUEL E. MANLAPIT

CONSTRUCTION AGREEMENT 23

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **GOVERNOR, HON. REBECCA A. YNARES**, herein referred to as the **PROVINCE**; and

J. Josebio Ace Development Corporation, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Losig City and herein represented by its Proprietor/President/General Manager, Juan Paulo Miguel F. Manlapit of legal age, Filipino citizen, single/married, resident of Losig City, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 18, s. 2019 namely:

Improvement/Repair of Ynarez Multipurpose Covered Court at Brgy. Malong Bayan II, San Mateo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Four Million Three Hundred Thirty Four Thousand Nine Hundred Fourteen Pesos and 81/100 (P 4,334,914.81), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Forty (140) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 18, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Four Million Three Hundred Thirty Four Thousand Nine Hundred Fourteen Pesos and 81/100 (P 4,334,914.81), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

23

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million Three Hundred Thousand Four Hundred twenty Four Pesos and 44/100 (P 1,300,424.44) Philippine Currency, in the form of Performance Bond as a measure of guarantor for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

40

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 23

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provisions of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9189, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of JANUARY at Antipolo City.

Ynares & Dev'to. Corps
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Juan Emilio Miguel Z. Manlapit
Proprietor/Manager/President

By:

REBECCA A. YNARES
Governor

WITNESSES

MARTISSA N. CLEDFAS

MA VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Juan Emilio Miguel Z. Manlapit</u>	<u>TIN - 000-159-917</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement/Repair of Ynares Multipurpose Covered Court at Urgy, Bulong
Bryon II, San Mateo, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of JANUARY at Rizal Provincial Capitol, Antipolo City.

Doc No. 165
Page No. 17
Book No. 1
Series 20 1

MARY ADAMS
ATTY. MARY ADAMS
NOTARY PUBLIC
APRIL 17-07
ROLL NO. 100000
PTR NO. 10750073A/RIZAL
NSP LIFETIME ROLL NO. 09047/RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

02 January, 2020

MR. CECIL P. FRANCISCO
C.P.F. CONSTRUCTION
Cardona, Rizal


Dear Mr. Francisco:

The attached Contract Agreement having been approved, notice is hereby given to **C.P.F. CONSTRUCTION** that work may proceed on the *Repair of Fence at Sampaloc Elem. School, Brgy. Sampaloc, Tanay, Rizal* effective on the day you received this Notice to Proceed

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1-a-2020

Authorized Signature:

Name of the Representative of the Bidder:


CECIL P. FRANCISCO

CONSTRUCTION AGREEMENT 24

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160 with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

CCT Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Cardona, Niasl, and herein represented by its Proprietor/President/ General Manager, Coelil P. Francisco, of legal age, Filipino citizen, single/married, resident of Cardona, Niasl, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely:

Repair of Fence at Sampaloc Elem. School, Brgy. Sampaloc, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seven Hundred Twenty Four Thousand Six Hundred Seventy Five Pesos and 79/100 (P 724,675.79), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NECC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Seven Hundred Twenty Four Thousand six Hundred Seventy Five Pesos and 79/100 (P 724,675.79), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 24

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Seventeen Thousand Four Hundred Five Pesos and 75/100 (P 217,402.75) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assured part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 24

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 7 day of DEC 2019 at Antipolo City.

C.P.F. CONSTRUCTION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

CECIL P. FRANCISCO
Proprietor/Manager/President

By:

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CUORAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

<u>Name/Entity</u>	<u>Valid ID Presented</u>	<u>Date</u>	<u>Place</u>
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>CECIL P. FRANCISCO</u>	<u>TIN NO. 124-335-980</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair of Fence at Sampaloc Elementary School, Brgy. Sampaloc, Tanay, Rizal

WITNESS MY HAND AND SEAL this 7 day of DEC 2019 Rizal Provincial Capitol, Antipolo City.

Doc No. 92
Page No. 07
Book No. 1
Series 20 1

ATTEST: [Signature]
NOTARY PUBLIC
TAYTANOTARY PUBLIC, ANTIPOLO
UNTIL DECEMBER 31, 2019
PTR NO. 11120209A
IDP ROLL NO. 55320
LIFETIME ROLL NO. 09047



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. JOSELITO A. PILLAS
JEDBPIL ENTERPRISES
Jala-jala, Rizal

Dear Mr. Pillas:

The attached Contract Agreement having been approved, notice is hereby given to **JEDBPIL ENTERPRISES** that work may proceed on the *Installation of Solar Streetlights at Ipli-Ipil, Brgy. Cuyambay, Tanay, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

1-4-2020

Authorized Signature:

Name of the Representative of the Bidder:

JOSELITO A. PILLAS

CONSTRUCTION AGREEMENT 26

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

Jedbpil Enterprises, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Jalajala, Rizal, and herein represented by its Proprietor/President/General Manager, Joselito A. Pillan, of legal age, Filipino citizen, single/married, resident of Jalajala, Rizal, hereinafter referred to as the CONTRACTOR WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Saogguniang Pantlalawigan Ordinance No. 15, s. 2019 namely:

Installation of Solar Streetlights at Ipil-Ipil, Brgy. Cuyambay, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Nine Hundred Twenty Five Thousand Eight Hundred Twenty Two Pesos and 35/100 (P 1,925,822.35), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract,

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Nine Hundred Twenty Five Thousand Eight Hundred Twenty Two Pesos and 35/100 (P 1,925,822.35), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor,

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract. 25

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five hundred Seventy Seven Thousand Seven Hundred Forty Six Pesos and 70/100 (P. 577,746.70) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. JAMES G. NORA
J.G. NORA BUILDERS
Morong, Rizal

Dear Mr. Nora:

The attached Contract Agreement having been approved, notice is hereby given to **J.G. NORA BUILDERS** that work may proceed on the *Construction of Drainage Canal (portion) of Yujuico St., Brgy. Tabing Hog, Tunay, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: _____ 1-9-2020 _____

Authorized Signature:

Name of the Representative of the Bidder: _____ JAMES G. NORA _____

CONSTRUCTION AGREEMENT 26

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

J.G. Nora Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Horong, Rizal, and herein represented by its Proprietor/President/ General Manager, James Nora, of legal age, Filipino citizen, single/married, resident of Horong, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019 namely:

Construction of Drainage Canal (portion) of Injuico St., Brgy. Tabing Ilog, Tasey, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eight Hundred Eighty Two Thousand Five Hundred Seventy Four Pesos and 57/100 (P 882,574.57), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy Two (72) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Eight Hundred Eighty Two Thousand Five Hundred Seventy Four Pesos and 57/100 (P 882,574.57), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

26

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Sixty Four Thousand Seven Hundred Seventy Two Pesos and 37/100 (P 264,772.37) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 26

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 JAN 2020 day of _____ at Antipolo City.

J.G. Nora Builders
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

James G. Nora
Proprietor/Manager/President

REBECCA A. YNARES
Governor

WITNESSES

MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>James G. Nora</u>	TIN - 115-111-548		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Drainage Canal (porcion) of Yujico St., Ergy. Taling
Ilog, Tanay, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of _____, Rizal Provincial Capital, Antipolo City.

Doc No. _____
Page No. _____
Book No. _____
Series 20 _____

ATY. MARIA TERESA DE DIANA ADAMOS
NOTARY PUBLIC PUBLIC DEC. 31, 2027
APPT. NO. 00-07
ROLL OF ATTY. NO. 55320
PTR NO. 137600730 RIZAL
IDP LIFETIME 2012-2027



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020


MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the
*Concreting of School Ground and Construction of Drainage Canal at
Pantay National High School, Sitio Pantay, Brgy. Dalig, Teresa, Rizal*
effective on the day you received this Notice to Proceed.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1-9-2020

Authorized Signature: 
Name of the Representative of the Bidder: GERALD KENN SJ. BILOG

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7168, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

GNB Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Merong, Rizal, and herein represented by its Proprietor/President/ General Manager, Gerald Kenneth Hilag, of legal age, Filipino citizen, single/married, resident of Merong, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. SPSB Res. 4, s. 2019 namely:

Concreting of School Ground and Construction of Drainage Canal at Pantay National High School, Sitio Pantay, Brgy. Dalig, Teresa, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million One Hundred Twenty Seven Thousand Five Hundred Ninety Four Pesos and 80/100 (P 1,127,594.80), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. SPSB Res. 4, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of P80S One Million One Hundred Twenty Seven Thousand Five Hundred Ninety Four Pesos and 80/100 (P 1,127,594.80), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

[Handwritten signatures and initials]

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 27

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Hundred Thirty Eight Thousand Two Hundred Seventy Eight Pesos and 44/100 (P 338,278.44) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 27

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9187, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.


GKB BUILDERS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
Gerald Kenn SJ Bilog
Proprietor/Manager/President

By: 
REBECCA A. YNARES
Governor

WITNESSES


MARISSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Gerald Kenn SJ Bilog</u>	<u>TIN - 196-519-323</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Consolidating of School Ground and Construction of Drainage Canal at Pantay National High School, Sitio Pantay, Barangay Dalig, Teresa, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 Rizal Provincial Capitol, Antipolo City.

Doc No. 746
Page No. 28
Book No. 7
Series 20 7


ATTY. MARIANNE V. PURKAYA ADAMOS
NOTARY PUBLIC (NPL) DEC. 31, 2021
ADPL No. 20-07
ROLL OF ATTY. NO. 25, 320
PTR NO. 157000754 RIZAL
NSP LIFETIME ROLL NO. 09047 RIZAL



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. DARRYL JEL L. ROBLES
D.J.L ROBLES BUILDERS
Morong, Rizal

Dear Mr. Robles:

The attached Contract Agreement having been approved, notice is hereby given to **D.J.L ROBLES BUILDERS** that work may proceed on the *Concreting /Upgrading & Construction of Drainage Canal (portion) of Jose M. Cruz St., Drgy. San Roque, Teresa, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on

1-9-2020

Authorized Signature:

Name of the Representative of the Bidder.

DARRYL JEL L. ROBLES

CONSTRUCTION AGREEMENT 28

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

M.H. SOREAS BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Marone, Rizal and herein represented by its Proprietor/President/General Manager, Darryl Joel L. Sobles, of legal age, Filipino citizen, single/married, resident of Marone, Rizal, hereinafter referred to as the CONTRACTOR, WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 17, s. 2019, namely:

Concreting/Upgrading & Construction of Drainage Canal (portion) of Jose A. Cruz St., Brgy. San Roque, Marone, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Nine Hundred Seventeen Thousand Nine Hundred Fourteen Pesos and 49/100 (P 917,914.49), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 17, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Nine Hundred Seventeen Thousand Nine Hundred Fourteen Pesos and 49/100 (P 917,914.49), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

28

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Seventy Five Thousand Three Hundred Seventy Four pesos and 34/100 (P 275,374.34) as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable to the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 28

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have herunto signed this Agreement this 02 JAN 2020 day of _____ at Antipolo City.

DJI Nobles Builders
Entity/Firm/Corporation
By: [Signature]
Darryl Jai Nobles
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: [Signature]
REBECCA A. YNARES
Governor

WITNESSES
[Signature] MARISSA N. CLEOFAS
[Signature] MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Darryl Jai Nobles</u>	<u>TIN - 71-917-817</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concreteing/Upgrading & Construction of Drainage Canal (portion) of Jose M. Cruz Jr., Brgy. San Roque, Teresa, Rizal

WITNESS MY HAND AND SEAL this 07 JAN 2020 day of _____ at Rival Provincial Capitol, Antipolo City.

Doc No. 186
Page No. 47
Book No. _____
Series 20 70

[Signature]
ATTY. MARIA ELENE DEEYVA ADAMOS
NOTARY PUBLIC
APPT. NO. 20-07
ROLL OF ATTY. NO. 56320
PTR NO. 13787673A/RIZAL
16P LIFETIME ROLL NO. 09047/RIZAL

Darryl



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. CECIL P. FRANCISCO
C.P.F. CONSTRUCTION
Cardona, Rizal


Dear Mr. Francisco:

The attached Contract Agreement having been approved, notice is hereby given to **C.P.F. CONSTRUCTION** that work may proceed on the *Construction of Perimeter Fence at Pantay National High Sch., Sitio Pantay, Brgy. Dalig, Teresa, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.


Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

1-9-2020

CECIL P. FRANCISCO

CONSTRUCTION AGREEMENT 29

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Cardona, Rizal, and herein represented by its Proprietor/President/General Manager, Francisco, of legal age, Filipino citizen, single/married, resident of Cardona, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. RESO Res. 4, s. 2019 namely:

**Construction of Perimeter Fence of Contoy National High School,
Patio Contoy, Brgy. Dalig, Teresa, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Four Hundred Twenty Two Thousand Eight Hundred Sixty Pesos and 55/100 (P. 1,422,860.55), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within eighty (80) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. RESO Res. 4, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Four Hundred Twenty Two Thousand Eight Hundred Sixty Pesos and 55/100 (P. 1,422,860.55), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor,

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 29

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four Hundred Twenty Six Thousand Eight Hundred Forty Nine Pesos and 16/100 (P. 426,849.16) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be



referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.


29

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 2 day of JAN 2020 at Antipolo City.

OPC Construction
Entity/Firm/Corporation
By: 
Cecil E. Francisco
Proprietor/Manager/President

MARINA M. CELIS

RIZAL PROVINCIAL GOVERNMENT
By: 
REBECCA A. YNARES
Governor

WITNESSES


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Cecil E. Francisco</u>	TIN - 123-456-789		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Perimeter Fence at Saint Mary National High School, Sitio Pantay, Brgy. Dalig, Marikina, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 187
Page No. 1
Book No. 1
Series 20 1


ATTY. MARIA SALVADOR ADAMOS
NOTARY PUBLIC UNTIL DEC. 31, 2021
APPT. NO. 07-07
ROLL NO. ATTY. NO. 65320
PTR NO. 13767933A/RIZAL
BP LIFETIME ROLL NO. 09047191206



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

07 January, 2020

MR. FRANCISCO G. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the *Construction of Water System Level II at Abuyod Senior High School, Brgy. Dalig, Teresa, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 1-8-2020

Authorized Signature:

Name of the Representative of the Bidder:

FRANCISCO G. UBIADAS

CONSTRUCTION AGREEMENT

36

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its GOVERNOR, HON. REBECCA A. YNARES, herein referred to as the PROVINCE; and

~~Fit Ibiadas Construction Corporation~~, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, Francisco Ibiadas of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the CONTRACTOR, WITNESSETH, That

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 15, s. 2019 namely:

**Construction of Water System Level II at Abuyod Senior High School,
Brgy. Dalig, Teresa, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last December 10, 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of ~~Two Million Two Hundred Seventy Six Thousand Eight Hundred Five Pesos and 47/100~~ (P ~~2,276,805.47~~), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Thirty (130) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 15, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS ~~Two Million Two Hundred Seventy Six Thousand Eight Hundred Five Pesos and 47/100~~ (P ~~2,276,805.47~~), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 30

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Six Hundred Eighty Three Thousand Forty One Five and 54/100 (P 683,041.64) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 30

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN-WITNESS WHEREOF, the parties have hereunto signed this Agreement this 02 day of JAN 2020 at Antipolo City.

Kit Ubiadas Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

Francisco Ubiadas
Proprietor/Manager/President

By:

REBECCA A. YNARES
Governor

WITNESSES

MARLSSA N. CLEOFAS

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REBECCA A. YNARES	Passport No. P8239281A	August 5, 2028	Manila
<u>Francisco Ubiadas</u>	TIN - 106-220-550		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of Water System Level II at Laged Senior High School, Brgy. Dalig, Teresa, Rizal

WITNESS MY HAND AND SEAL this 07 day of JAN 2020 Rizal Provincial Capitol, Antipolo City.

Doc No. 116
Page No. 1
Book No. 1
Series 2020

ATTY. MARY JOY PUBLIC JOYANTOS
NOTARY PUBLIC
APPROVED BY DEPT. SEC. 21
APR 15 2019
ROLL NO. 55320
PTR NO. 13760573A/RIZAL
LIFETIME ROLL NO. 09040