



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the *Asphalt Overlaying of Roads at Angono & Cardona, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7-27-2020

Authorized Signature:

Name of the Representative of the Bidder:


PORFIRIO P. MINA

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and




 **_____**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at _____, and herein represented by its Proprietor/President/General Manager, _____, of legal age, Filipino citizen, single/married, resident of _____, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. _____, namely:

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last _____, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of ₱ 29,110,000.00 (Twenty Nine Million One Hundred Four Thousand One Hundred _____), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _____ calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- 
- 
- 
- SP Ordinance No. _____
 - Certificate of Availability of Funds
 - Scope/Program of Work and Detailed Estimate
 - Drawing, Plans and Specifications
 - Construction Schedule
 - Request for Expression of Interest
 - Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
 - Bid Security
 - Addenda and Supplemental Bulletins
 - Notice of Award of Contract and the Contractor's Conformity thereto
 - Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS ₱ 29,110,000.00 (Twenty Nine Million One Hundred Four Thousand One Hundred _____), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS over one million (P1,000,000.00) and one hundred (P100,000.00) per cent and 2 1/2% Philippine Currency, in the form of performance bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXXI of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, that, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be


referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of JULY 2022 at Antipolo City

2

Entity/Firm/Corporation
By: 

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By: 
REYNALDO H. SAN JUAN, JR., M.D.
Acting Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

WITNESS MY HAND AND SEAL this 15 day of JULY 2022 at Rizal Province Antipolo City.

Doc No. 275
Page No. 56
Book No. 1
Series 2022

ATTY. APARICIO L. SANCHEZ
NOTARY PUBLIC
for Antipolo, Bulacan and 3 Cordons
all in the PROVINCE OF RIZAL
Notary License No. 19-021
NOTARY PUBLIC License No. 19-021
PTR No. 1926000 Rizal
Roll of Notaries Act 69250
(BP License Member No. 0135324720)
MCLC Compliance No. VI-000783C
Valid until April 10, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. LAURO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the
*Repair/Repainting/Improvement of Ynares Multi-Purpose Covered Court/Stage/
Multi-Purpose Buildings & Movable Bleacher at Angono & Binangonan, Rizal*
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 7-22-2020

Authorized Signature:

Name of the Representative of the Bidder:

LAURO M. UBIADAS

CONSTRUCTION AGREEMENT 2

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO IL SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

it Unjadam Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, Lauro Chindas, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely:

Repair/Repainting/Improvement of Inares Multipurpose Covered Court/ Stage/Multipurpose Bldg. & Honorable Bleacher at Inares Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last June 27, 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Eight Hundred Ninety Two Thousand Two Hundred Twenty Nine Pesos and 97/100 (P. 1,892,229.97), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within 90 calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Eight Hundred Ninety Two Thousand Two Hundred Twenty Nine Pesos and 97/100 (P. 1,892,229.97), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 2

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Hundred sixty seven Thousand six Hundred Sixty eight Pesos and 99/100 (P=7,068.99) Philippine Currency, in the form of Performance Bond as a measure of guaranter for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have herunto signed this Agreement this 15 JUL 2020 day of July at Antipolo City.

Luzo Ubiadas Const. Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
Luzo Ubiadas
Proprietor/Manager/President

By: [Signature]
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>Luzo Ubiadas</u>	<u>008-640-669</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Renovating/Improvement of Ynares Multipurpose Covered Court/
Stage Multipurpose Buildings & movable bleacher at Angono & Binangonan, Rizal

WITNESS MY HAND AND SEAL this 15 JUL 2020 day of July
Antipolo City, ANGONO, RIZAL

Doc No. 262
Page No. 54
Book No. 1
Series 2020

[Signature]
NOTARY PUBLIC
for Angono, Binangonan & Cardona
at in the PROVINCE OF RIZAL
Until December 31, 2021
Adm. Matter No. 19-206
NOTARY PUBLIC Rizal
Roll of Attorneys No. 69750
IBP Lifetime Member No. 016632 (Rizal)
MCLE Compliance No. VI-007833
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. LAURO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP**, that work may proceed on the *Improvement/Repair of Ynares Multi-Purpose Covered Court, Brgy. Tahon, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 7-22-2020

Authorized Signature:

Name of the Representative of the Bidder:

LAURO M. UBIADAS

CONSTRUCTION AGREEMENT 3

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO IL SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

it **Ubiadas Construction Corp.**, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Sinangonan, Rizal** and herein represented by its Proprietor/President/General Manager, **Luzo N. Ubiadas**, of legal age, Filipino citizen, single/married, resident of **Sinangonan, Rizal** hereinafter referred to as the **CONTRACTOR**, WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely:

Improvement/Repair of Ynares Multipurpose Covered Court, Brgy. Tabon, Sinangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last June 27, 2020 has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Three Hundred Eighty Six Thousand Seven hundred Forty Pesos and 96/100 (P 1,386,740.96), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Three Hundred Eighty Six Thousand Seven hundred Forty Pesos and 96/100 (P 1,386,740.96), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 3

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Four million, sixteen thousand, twenty two (P4,016,022.22) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts,

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 JUL 2020 day of July at Antipolo City.

Angono Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
Proprietor/Manager/President

By: [Signature]
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>Angono Construction Corp.</u>	008-410-689		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement/Repair of Ynorea Multipurpose Covered Court, Sang. Lubang, Antipolo, Rizal

WITNESS MY HAND AND SEAL this 15 JUL 2020 day of July at ANGONO, RIZAL
[Signature]
ANGONO, RIZAL
 NOTARY PUBLIC
 for Angono, Binalonan & Cardona
 all in the PROVINCE OF RIZAL
 Until December 31, 2024
 Notary Public No. 19-006
 PTR No. 2019 Rizal
 Roll of Attorneys No. 69250
 BP Lifetime Member No. 016632 (Riza)
 MCLE Compliance No. VI-0007883
 Valid until April 14, 2022

Doc No. 269
Page No. 33
Book No. 1
Series 2020



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. LAURO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the *Repair/Improvement of Stage & Construction of School Signage at Brgy. Junosa, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 7.22.2020

Authorized Signature:

Name of the Representative of the Bidder:

LAURO M. UBIADAS

CONSTRUCTION AGREEMENT 4

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

It Unidos Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, Lauro M. Unidos, of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely:

or improvement of the construction of School signage at Brgy. Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last June 25, 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eight Hundred One Thousand Seven Hundred Thirty Three Pesos and 19/100 (P. 801,733.19), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within 60 calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Eight Hundred One Thousand Seven Hundred Thirty Three Pesos and 19/100 (P. 801,733.19), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Two Hundred Forty Thousand Five Hundred Nineteen Pesos and 95/100~~ (P. 240,519.95) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 JUL 2020 day of July at Antipolo City.

Unit ~~Unit~~ Unit Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
Uro H. Linares
Proprietor/Manager/President

By: [Signature]
REYNALDO H. SAN JUAN, JR., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA B. DE CEZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in ANGONO, RIZAL Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, JR., M.D.	PRC No. 0086486	October 16, 2022	Manila
<u>Uro H. Linares</u>	<u>OCR-640-189</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Improvement of Stage 2 Construction of School Signage at
Dr. G. Janso, Binalonan, Rizal

WITNESS MY HAND AND SEAL this 15 JUL 2020 day of July at ANGONO, RIZAL

Doc No. 258
Page No. 93
Book No. 1
Series 2020

[Signature]
ANNAMARIE L. SANTOS
at Rizal Provincial Government
for Angono, Binalonan & Cardona
all in the PROVINCE OF RIZAL
Until December 31, 2021
Adm. Matter No. 19-206
NOTARY PUBLIC ANGONO Rizal
Roll of Attorneys No. 69250
BP Lifetime Member No. 016632/Rizal
MCLE Compliance No. VI-0007883
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MS. LAURA L. MARRON
L.L. MARRON CONSTRUCTION AND TRADING
Binangonan, Rizal

Dear Ms. Marron

The attached Contract Agreement having been approved, notice is hereby given to **L.L. MARRON CONSTRUCTION AND TRADING** that work may proceed on the *Improvement/Repair of Ynares Multi-Purpose Covered Court at Mahabang Parang National High School, San Juan Heights, Brgy. Mahabang Parang, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on

7-27-2020

Authorized Signature:
Name of the Representative of the Bidder.

LAURA L. MARRON

CONSTRUCTION AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

Bayon Construction Inc., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Bayon Construction Inc., Rizal and herein represented by its Proprietor/President/General Manager, Bayon Construction Inc., Rizal of legal age, Filipino citizen, single/married, resident of Bayon Construction Inc., Rizal hereinafter referred to as the **CONTRACTOR**, WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. SP Ordinance No. 27, 2019 namely:

Construction of 1st floor of 1200 sqm Covered Court at Mahabang Bayon National High School, Mahabang Heights, Brgy. Mahabang Ilang, Municipality, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last June 23, 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Four hundred fifty two thousand eight hundred ~~and~~ sixty four pesos and 77/100 (P 452,877.00), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within 180 (180) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 27, 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Four hundred fifty two thousand eight hundred ~~and~~ sixty four pesos and 77/100 (P 452,877.00), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Hundred Ninety Eight Thousand Eight Hundred Sixty Six Pesos and 43/100 (P 198,076.43) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRK shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ 2022 at Antipolo City.

L.L. Marro Construction & Trading
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

[Signature]
Laura L. Marro

By:

[Signature]
REYNALDO H. SAN JUAN, JR., M.D.
Acting Governor

Proprietor/Manager/President

WITNESSES

[Signature]
LOLITA H. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S S

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, JR., M.D.	PRC No. 0086686	October 16, 2022	Manila
Laura L. Marro	TIN - 236-059-376		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement/Repair of Ynaran Multipurpose Covered Court at Mahabang Parang National High School, San Juan Heights, Brgy. Mahabang Parang, Binangonan, Rizal

WITNESS MY HAND AND SEAL this _____ day of Jul 15 2022 at Rizal Provincial Capitol Antipolo City.

Doc No. 277
Page No. 31
Book No. 1
Series 2022

ATTY. ANNE MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Until December 31, 2022
Adm. Reg. No. 1126
PTR NO. 112616 Size"
Roll of Attorneys No. 69256
IBP Lifetime Member No. 016632/Rizal
MCLE Compliance No. VI-000/883
Valid until April 14, 2027



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. GRINGO C. ANORE
G. ANORE CONSTRUCTION
Binangonan, Rizal

Dear Mr. Anore:

The attached Contract Agreement having been approved, notice is hereby given to **G. ANORE CONSTRUCTION** that work may proceed on the *Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Lunsad Elem. School, Brgy. Lunsad, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: _____ 7-22-2020

Authorized Signature:

Name of the Representative of the Bidder:

GRINGO C. ANORE

CONSTRUCTION AGREEMENT ⁶

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

_____, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at _____ and herein represented by its Proprietor/President/General Manager, _____ of legal age, Filipino citizen, single/married, resident of _____, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely:

Construction/ provision of each facilities (water, sanitation & hygiene) at _____ school, Brgy. _____, _____, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last June 23, 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Four hundred forty four thousand Nine hundred fifty five pesos and 39/100 (P 444,955.39), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty Six (66) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCU/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of PESOS Four hundred forty four thousand Nine hundred fifty five pesos and 39/100 (P 444,955.39), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor:

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Fifty Three Thousand Four Hundred Eighty Six Pesos and 62/100 (P 253,436.62) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents,

6. Contractor undertakes to post a warranty security to guaranteed performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ at Antipolo City.

_____ Construction
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: _____
Proprietor/Manager/President

By: _____
REYNALDO H. SAN JUAN, JR., M.D.
Acting Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in **ANGONO, RIZAL** Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, JR., M.D.	PRC No. 0086686	October 16, 2022	Manila
_____	TIN: 273-774-109	_____	_____

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (water, sanitation & hygiene) at Lungsod Elementary School, Barangay Lungsod, Marikina, Rizal

WITNESS MY HAND AND SEAL this _____ day of JUL 15 2020 at **ANGONO, RIZAL** Antipolo City, Rizal Provincial Capitol.

Doc No. 640
Page No. 55
Book No. 1
Series 2020

ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
PROVINCE OF RIZAL
Until December 31, 2031
Adm. Matter No. 19-200
PTR NO. 027034 Rizal
Roll of Attorneys No. 68260
B.P. Lifetime Member No. 016632/RIZAL
MCLR Compliance No. VI-000783
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. FERNANDO L. ARADA
FLAG CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Arada:

The attached Contract Agreement having been approved, notice is hereby given to **FLAG CONSTRUCTION CORP.** that work may proceed on the *Constn. of 2-storey, 6-rooms Ynares School Bldg. at Iltan Elem. School, Brgy. Iltan, Binangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7.22.2020

Authorized Signature:

Name of the Representative of the Bidder:

FERNANDO L. ARADA

06/23/2020 # 7

CONSTRUCTION AGREEMENT 7

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

[REDACTED], a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at [REDACTED], and herein represented by its Proprietor/President/General Manager, [REDACTED] of legal age, Filipino citizen, single/married, resident of [REDACTED], hereinafter referred to as the **CONTRACTOR, WITNESSETH, That,**

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. [REDACTED] namely:

Construction of 2 storey, [REDACTED] school building in [REDACTED]

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last June 23, 2010, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Nine Million Eight Hundred Ninety Four Thousand Nine Hundred Twenty Four Pesos and 93/100 (P 9,894,254.93), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within one hundred eighty eight (218) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- SP Ordinance No. [REDACTED]
- Certificate of Availability of Funds
- Scope/Program of Work and Detailed Estimate
- Drawing, Plans and Specifications
- Construction Schedule
- Request for Expression of Interest
- Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- Bid Security
- Addenda and Supplemental Bulletins
- Notice of Award of Contract and the Contractor's Conformity thereto
- Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Nine Million Eight Hundred Ninety Four Thousand Nine Hundred Twenty Four (P 9,894,254.93), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two hundred twenty seven thousand four hundred (P 227,400.00) Philippine Currency, in the form of Performance bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten mark

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of JUL 2020 at Antipolo City.

The Construction Corporation
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
Proprietor/Manager/President

By: [Signature]
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA R. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>[Signature]</u>	<u>[Signature]</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of 2 storey, 3 room, 3-bay school building at Itham Elem. School, Pgy. Itham, Antipolo City

WITNESS MY HAND AND SEAL this 15 day of JUL 2020 at ANGONO, RIZAL Rizal Provincial Capital, Antipolo City.

Doc No 224
Page No 64
Book No 1
Series 2020

[Signature]
ATTY ANITA MARIE L. SANTOS
NOTARY PUBLIC
NOTARY PUBLIC
all in the PROVINCE OF RIZAL
Unl. December 31, 2021
Adm. Matter No 19-006
PTR NO. 133008 Rizal
Rol of Attorneys No 69260
UP Lifetime Member No. 016632/Rizal
MCLE Compliance No. V-0007580
Valid until April 16, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. LAURO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the
Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene)
at Libid Elem. School, Brgy. Libid, Binangonan, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor &

I acknowledge receipt of this Notice on. . . 7-22-2020.

Authorized Signature:
Name of the Representative of the Bidder:

LAURO M. UBIADAS

CONSTRUCTION AGREEMENT §

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

it ~~is~~ _____ _____ a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at _____, and herein represented by its Proprietor/President/General Manager, _____ of legal age, Filipino citizen, single/married, resident of _____, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. _____ namely:

_____ (water, sanitation & hygiene) _____

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last _____, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of _____ (P 1,000,000.00), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _____ (20) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. _____
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS _____ (P 1,000,000.00), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 8

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three hundred twenty six thousand four hundred and 00/100 (P306,400.00) Philippine Currency, in the form of Performance bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of JUL 2022 at Antipolo City.

It is a Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
[Name]
Proprietor/Manager/President

By: [Signature]
REYNALDO H. SAN JUAN, JR., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S

BEFORE ME, a Notary Public for and in ANGONO, RIZAL, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, JR., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>[Signature]</u>	<u>[ID No.]</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Fresh Facilities (Water, Sanitation & Hygiene)
[Project Name]

WITNESS MY HAND AND SEAL this 15 day of JUL 2022
Antipolo City
ANGONO, RIZAL
Doc. No. 261
Page No. 54
Book No. 1
Series 2022

[Signature]
NOTARY PUBLIC
for Angono, Rinangonan & Cardona
all in the PROVINCE OF RIZAL
Until December 31, 2022
Adm. Matter No. 19-200
NOTARY PUBLIC for Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 018632/RIZAL
ISCLE Compliance No. VI-0007883
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. BRIAN D. FERIDO
DUKHEA CONSTRUCTION
Binangonan, Rizal

Dear Mr. Ferido:

The attached Contract Agreement having been approved, notice is hereby given to **DUKHEA CONSTRUCTION** that work may proceed on the
*Construction of 2-storey, 6-rooms Ynares School Building at
Kalinawan Elem. School, Brgy. Kalinawan, Binangonan, Rizal*
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7.22.2020

Authorized Signature:

Name of the Representative of the Bidder:

BRIAN D. FERIDO

CONSTRUCTION AGREEMENT 9

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

Dulces Construction, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Bincamanan, Rizal**, and herein represented by its Proprietor/President/General Manager, **Brian Ferrido**, of legal age, Filipino citizen, single/married, resident of **Bincamanan, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **SPSB Res. 6, s. 2019** namely:

Construction of 2 storey, 6 rooms Inares School Building at Kalinawan Elem. School, Brgy. Kalinawan, Bincamanan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **June 23, 2020**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **Ten Million Nine Hundred Thirty Four Thousand Thirty Eight Pesos and 83/100** (P **10,934,038.83**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Two Hundred Eighteen (218)** calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **SPSB Res. 6, s. 2019**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **Ten Million Nine Hundred Thirty Four Thousand Thirty Eight Pesos and 83/100** (P **10,934,038.83**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Million (P5,000,000.00) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereto signed this Agreement this 15 day of JULY 2020 at Antipolo City.

Construction
Entity/Firm/Corporation
By: [Signature]
Reynaldo H. San Juan, Jr.
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: [Signature]
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA B. DE GDZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

construction of energy, road and water utilization system
in Antipolo City, Rizal, Philippines, 2020

WITNESS MY HAND AND SEAL, this 15 day of JULY 2020, at Antipolo City, Rizal Province, Philippines.

Doc No. 27
Page No. 3
Book No. 1
Series 20 20

[Signature]
ATTY. FRANCIS & MAHE L. GASTON
NOTARY PUBLIC
for and on behalf of San Juan & Cardona
of the PROVINCE OF RIZAL
NOTARY PUBLIC San Juan & Cardona
ACT. NO. 11-016
PRC No. 17400 / 273
Roll of Notaries No. 5976
IRP Listing No. 01632 / 1504
ICL: Compliance No. M1-00783
Date of Issuance: 14 / 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. SIDNEY B. SORIANO
S.B. SORIANO CONSTRUCTION
Morong, Rizal

Dear Mr Soriano:

The attached Contract Agreement having been approved, notice is hereby given to **S.B. SORIANO CONSTRUCTION** that work may proceed on the *Concreting of Road at Saint Pancratius Street, Park Place Village, Brgy. San Isidro, Cainta, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7.22.2020

Authorized Signature:

Name of the Representative of the Bidder:

SIDNEY B. SORIANO

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS one hundred twenty six thousand four hundred and no/00/100 (P256,400.00) Philippine Currency, in the form of unperf. b/c bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 10

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereto signed this Agreement this 15 day of JULY 2020 at Antipolo City.

By: [Signature]
Entity/Firm/Corporation
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: [Signature]
REYNALDO H. SAN JUAN, JR., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA D. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, JR., M.D.	PRC No. 0086686	October 16, 2022	Manila

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

on account of road at Antipolo City, Rizal, Philippines.

WITNESS MY HAND AND SEAL, this 15 day of JULY 2020 at Rizal Provincial Capital, Antipolo City.

Doc No. 274
Page No. 65
Book No. 1
Series 2020

ATTY. [Signature]
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
NOTARY PUBLIC
Adm. Matter No. 1974
PRC No. 1274074
Roll of Attorneys No. 89291
IBP Lifetime Member No. 016832
MCLC Compliance No. M-2007037
Valid until April 14, 2027



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEVELOPMENT CORP.
Pasig City


Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to **L. EUSEBIO ACE DEVELOPMENT CORP.** that work may proceed on the *Asphalt Overlaying/Concrete Reblocking (portion) of A. Mabini St., Brgy. Sto. Niño, Cainta, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7/22-2020

JUAN PAOLO MIGUEL E. MANLAPIT

Authorized Signature:

Name of the Representative of the Bidder:

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS in words: twenty thousand five hundred fifty
and 30/100 (P 20,556.36) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.


Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of JULY 2020 at Antipolo City.

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
Proprietor/Manager/President

By: 
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following


Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

WITNESS MY HAND AND SEAL this 15 day of JULY 2020 at Rizal Provincial Capital, Antipolo City.

Doc No. 177
Page No. 07
Book No. 1
Series 20 2

ATTY. 
NOTARY PUBLIC
for Angono, Baguio, Benguet & Cordillera
in the PROVINCE OF RIZAL
NOTARY PUBLIC No. 702
Adm. Code No. 1101
RPT No. 1702 Rizal
Roll of Attorneys No. 8020
B.P. License No. 101332 R.L.
GOLE. Compliance No. VI-000702
Vs issued Jan. 14, 2012



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the *Asphalt Overlaying of C. Cruz St., Brgy. Sto. Niño, Cainta, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

... 7:22:2020 ...

Authorized Signature:

Name of the Representative of the Bidder:


... **PORFIRIO P. MINA** ...

CONSTRUCTION AGREEMENT 12

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and


 a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at _____ and herein represented by its Proprietor/President/General Manager, _____ of legal age, Filipino citizen, single/married, resident of _____ hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. _____ namely:


WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last _____, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of _____ (P _____), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _____ (40) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- 
- SP Ordinance No. _____
 - Certificate of Availability of Funds
 - Scope/Program of Work and Detailed Estimate
 - Drawing, Plans and Specifications
 - Construction Schedule
 - Request for Expression of Interest
 - Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
 - Bid Security
 - Addenda and Supplemental Bulletins
 - Notice of Award of Contract and the Contractor's Conformity thereto
 - Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

 3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of PESOS _____ (P _____), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor:

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 12

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Three Million and 00/100 (P 3,000,000.00) Philippine Currency, in the form of Government Treasury Bonds as a treasure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement.

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 12

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.


Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 16 day of JULY 2020 at Antipolo City.

Enterprises
Entity/Firm/Corporation
By: 
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: 
REYNALDO H. SAN JUAN, JR., M.D.
Acting Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON REYNALDO H. SAN JUAN, JR., M.D.	PRC No. 0986686	October 16, 2022	Manila
<u>on file</u>	<u>file</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

re: It overlies of Sta. Cruz La Cruz, Sto. Nino, Cainta, Rizal

WITNESS MY HAND AND SEAL this 16 day of JULY 2020 at Antipolo City.

Doc No 279
Page No 17
Book No. 1
Series 2020


ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Pasig, Marikina, Carmona
all in the PROVINCE OF RIZAL
PTR NO. 1374974 Rizal
Rol. of Attorneys No. 89250
BP License Member No. 016332 (Rizal)
MOLC Compliance No. M-000788
Valid until Aug. 16, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. LAURO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the *Repair/Repainting of Ynares School Buildings & Improvement of Ynares Multi-Purpose Covered Court at Evangelista Elem. School, Brgy. Evangelista, Baras, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7.22.2020

Authorized Signature

Name of the Representative of the Bidder:

LAURO M. UBIADAS

CONSTRUCTION AGREEMENT 13

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

it Abel Construction Corp., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Sinangahan, Rizal, and herein represented by its Proprietor/President/General Manager, Enrico A. Ubique, of legal age, Filipino citizen, single/married, resident of Sinangahan, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely:

Repair/Repainting of Ynares School Building, Improvement of Ynares Municipal Covered Court at Evangelista Elementary School, Brgy. Evangelista, Marikina, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last June 27, 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million One Hundred Twenty Eight Thousand Three Hundred Fifty Three Pesos and 27/100 (P 2,128,353.00), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within sixty six (66) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million One Hundred Twenty Eight Thousand Three Hundred Fifty Three Pesos and 27/100 (P 2,128,353.00), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

Abel

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 13

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ix Hundred thirty eight Thousand five Hundred
ive and 90/100 (P 38,500.90)
Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents:

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXI of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to:

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution 13

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of 15 JUL 2020 at Antipolo City.

Unit Builders Construction Corp.
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
Luuro A. Ubiadas
Proprietor/Manages/President

By: [Signature]
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA B. DE SUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>Luuro A. Ubiadas</u>	<u>CPD-410-629</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of Inares School Buildings & Improvement of Inares Multipurpose Covered Court at Macapagalista Elem. School, Brgy. Evangelista, Baras, Rizal

WITNESS MY HAND AND SEAL this _____ day of _____, ANGONO, RIZAL

15 JUL 2020
ATTY. [Signature] ANGONO, RIZAL
NOTARY PUBLIC
for Angono, Baniangnan & Cardona
all in the PROVINCE OF RIZAL
Until December 31, 2021
NOTARY PUBLIC No. 19-000
PTR NO. 19-000 Rizal
Roll of Attorneys No. 68259
IBP Lifetime Member No. 016632/Riza
MCLE Compliance No. VI-0007882
Valid until April 14, 2022

Doc No. 259
Page No. 53
Book No. 1
Series 2020



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal


Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the
*Repair of Roofing / Ceiling of Brgy. Hall Main and Repair of Flooring of
Ynares Multi-Purpose Covered Court at Sitio Cinco, Brgy. Pinugay, Baras, Rizal*
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 7-22-2020

Authorized Signature:
Name of the Representative of the Bidder: 
GERALD KENN SJ. BILOG

06/23/2020 # 14

CONSTRUCTION AGREEMENT 14

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

JNB Builders, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Marang, Rizal** and herein represented by its Proprietor/President/General Manager, **Gerald Zam S.J. Dilag**, of legal age, Filipino citizen, single/married, resident of **Marang, Rizal**, hereinafter referred to as the **CONTRACTOR**. **WITNESSETH**, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **21, s. 2019** namely:

Repair of Roofing/Ceiling of Brgy. Hall Main and Repair of Flooring of Three Multipurpose Covered Court at Sitio Cicao, Brgy. Pinagay, Marang, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the **Lowest Calculated Responsive Bid** in a public bidding held last **June 23, 2020**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **Seven Hundred Eighty Seven Thousand Six Hundred Seventy Pesos and 25/100** (P **787,670.25**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **sixty** (**60**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **21, s. 2019**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of **PESOS Seven Hundred Eighty Seven Thousand Six Hundred Seventy Pesos and 25/100** (P **787,670.25**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor:

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 14

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Two Hundred Thirty Six Thousand Three Hundred One Pesos and 07/100~~ (P. 236,301.07) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

14

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 JUL 2020 day of _____ at Antipolo City.

OWN BUILDERS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: Gerald Kean S.J. Bilog
Proprietor/Manager/President

By: REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manda
<u>Gerald Kean S.J. Bilog</u>	<u>196-529-323</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair of Roofing/Ceiling of Brgy. Hall Main and Repair of Flooring of Imaran Multipurpose Covered Court at Sitio Cines, Brgy. Pinagay, Baras, Rizal

WITNESS MY HAND AND SEAL, this _____ day of _____, 2020
ANGONO, RIZAL

Anna Marie L. Santos
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Until December 31, 2021
NOTARY PUBLIC after No. 19-006
PTR NO. 19006 Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016632 (Rizal)
MCLE Compliance No. VI-0007892
Valid until April 14, 2022

Doc No. 253
Page No. 32
Book No. 1
Series 20 20



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the
Construction of Drainage Canal at I.D. Julian Street, Brgy. Iglesia, Cardona, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7.22.2020

Authorized Signature:

Name of the Representative of the Bidder:

RENATO C. VILLAROMAN

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 15

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Two Hundred Sixty Six Thousand Nine Hundred and 96/100~~ 266,914.96 ~~Two Hundred Sixty Six Thousand Nine Hundred and 96/100~~ 266,914.96 Performance Bond (P 266,914.96) Philippine Currency, in the form of _____ as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 15

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of JUL 2020 at Antipolo City.

Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT


By: 

Proprietor/Manager/President

By: 
REYNALDO H. SAN JUAN, JR., M.D.
Acting Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

ANGONO, RIZAL


BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, JR., M.D.	PRC No. 0086686	October 16, 2022	Manila
_____ Proprietor/Manager/President	_____ 157-655-46	_____	_____

all known to me and to me known to be the same persons who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

WITNESS MY HAND AND SEAL this _____ day of _____
Antipolo City, ANGONO, RIZAL

15 JUL 2020 
ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Until December 31, 2021
Adm. Matter No. 19-000
NOTARY PUBLIC for Rizal
Roll of Attorneys No. 69250
IBP Lifetime Member No. 016532/Rizal
MCLB Compliance No. VI-0007883
Valid until April 14, 2022

Doc No. 854
Page No. 52
Book No. 1
Series 2020



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. CECIL P. FRANCISCO
C.P.F. CONSTRUCTION
Cardona, Rizal

Dear Mr. Francisco:

The attached Contract Agreement having been approved, notice is hereby given to **C.P.F. CONSTRUCTION** that work may proceed on the *Repair/Improvement of Ynares Multi-Purpose Building & Installation of Electrical Lighting System of Ynares Multi-Purpose Covered Court at Brgy. Ballbago & Brgy. Looc, Cardona, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor ✱

I acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder.

7.22.2020

CECIL P. FRANCISCO

CONSTRUCTION AGREEMENT 16

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

_____ a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at _____ and herein represented by its Proprietor/President/General Manager, _____ of legal age, Filipino citizen, single/married, resident of _____ hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sauguniang Panlalawigan Ordinance No. _____ namely:

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the **Lowest Calculated Responsive Bid** in a public bidding held last _____, _____, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **_____ Philippine Currency.**

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within _____ () calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. _____
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of **PESOS _____** (_____), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; | 6

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Hundred and Fifty Thousand and 00/100 (P 150,000.00) Philippine Currency, in the form of Letter of Credit as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE,

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.


15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 16

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ JUL 15 2022 at Antipolo City.

 Entity/Firm/Corporation
 By: 
Cesar C. Francisco
 Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By: 
 REYNALDO H. SAN JUAN, JR., M.D.
 Acting Governor &

WITNESSES


 LOLITA B. DE GUZMAN


 MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
 ANTIPOLO CITY) S.S.

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>Cesar C. Francisco</u>	<u>HA - 1 - 1002 - 1007</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

acquisition/development of 1500 sqm utility shed building - Installation of
provisional building permit of 1500 sqm shed located Court of Rizal, 111-112
at 1133rd Lane, Antipolo, Rizal

WITNESS MY HAND AND SEAL this _____ day of JUL 15 2022 at Rizal Provincial Capital, Antipolo City.

Doc No. 269
 Page No. 55
 Book No. 1
 Series 2020

ANGONO, RIZAL

 ATTY. ANNA MARIE L. SANTOS
 NOTARY PUBLIC
 for Agorero, Biongozon & Cardona
 at ANGONO, RIZAL
 Until December 31, 2022
 ADM. MATR. NO. 19-000
 PTR NO. 36024 R 22
 Roll of Attorneys for 1926,
 BE Lifetime Member No. 015637 (RPL)
 IACLE Compliance No. 14-000785
 Valid until April 30, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. CECIL P. FRANCISCO
C.P.F. CONSTRUCTION
Cardona, Rizal

Dear Mr. Francisco:

The attached Contract Agreement having been approved, notice is hereby given to **C.P.F. CONSTRUCTION** that work may proceed on the *Construction of 2-storey, 4-rooms Ynares School Building at Mariano C. San Juan Elem. School, Brgy. San Roque, Cardona, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

CECIL P. FRANCISCO

06/23/2020 # 17

CONSTRUCTION AGREEMENT A

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

[Redacted] a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at [Redacted] and herein represented by its Proprietor/President/General Manager, [Redacted] of legal age, Filipino citizen, single/married, resident of [Redacted], hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Paalalawigan Ordinance No. [Redacted] namely:

[Redacted]
[Redacted]

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last [Redacted], has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification, in consideration of the amount of [Redacted] (P [Redacted]), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within [Redacted] calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. [Redacted]
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletin
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS [Redacted] (P [Redacted]), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; D

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Million and no/100 (P5,000,000.00) Philippine Currency, in the form of Check No. 123456789 as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.


15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law." Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be


referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have herunto signed this Agreement this 15 day of JULY 2022 at Antipolo City.

Entity/Firm/Corporation
By: 
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: 
REYNALDO H. SAN JUAN, JR., M.D.
Acting Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in ANGONO, RIZAL Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, JR., M.D. PRC No. 0086686		October 16, 2022	Manila
<u>Francisco</u>	<u>111-11-11-11</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of 2 storey, 4 rooms Annex School Building at Marikina
... ..

WITNESS MY HAND AND SEAL this 15 day of JULY 2022 at ANGONO, RIZAL Rizal Provincial Capitol, Antipolo City.

Doc No. 266
Page No. 65
Book No. 1
Series 20 20


ATTY. ANNJA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Until December 31, 2021
Adm. Matter No. 19-006
PTR No. 19-006 Rizal
Roll of Attorneys No. 69251
ISPL Lifetime Member No. 018337 RPL
MCLE Compliance No. V-000483
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR
NOTICE TO PROCEED

20 July, 2020

MR. HENRY V. MASIKIP
MVH CONST. AND GENERAL SERVICES
Pitilla, Rizal

Dear Mr. Masikip:

The attached Contract Agreement having been approved, notice is hereby given to **MVH CONST. AND GENERAL SERVICES** that work may proceed on the *Asphalt Overlaying/Concrete Reblotting (portion) of Segundo Pillas St., Brgy. Punta, Jalajala, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 7.22.2020

Authorized Signature:

Name of the Representative of the Bidder:

HENRY V. MASIKIP

06/23/2020 # 18

CONSTRUCTION AGREEMENT 18

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its ACTING GOVERNOR, HON. REYNALDO EL SAN JUAN, JR., M.D., herein referred to as the PROVINCE; and

MH CONY. & GENERAL SERVICES, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Pililla, Rizal and herein represented by its Proprietor/President/General Manager, HENRY V. MASIKIP of legal age, Filipino citizen, single/married, resident of Pililla, Rizal hereinafter referred to as the CONTRACTOR. WITNESSETH That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Pambalawigan Ordinance No. 21, s. 2019 namely:

Asphalt Overlaying/Concrete Reblocking (portion) of Segunda Pillas St., Brgy. Punta, Jolojolo, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Two Hundred Seventy-One Thousand Three Hundred Forty-Six Pesos & 97/100 (P 2,271,346.97), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NPCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Two Million Two Hundred Seventy-One Thousand Three Hundred Forty-Six Pesos & 97/100 (P 2,271,346.97), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Six Hundred Eighty-One Thousand Four Hundred~~
Four Pesos + 09/100 (P **681,404.09**)

Philippine Currency, in the form of **Performance Bond** as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of JULY 2020 at Antipolo City.

MVB CONST. & GENERAL SERVICES
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
HENRY V. MASIKIP
Proprietor/Manager/President

By: 
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in **ANGONO, RIZAL** Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila

HENRY V. MASIKIP **TEN NO. 207-839-779**


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Asphalt Overlaying/Concrete Rehabilitation (portion) of Segunda Pillas St., Brgy. Panta, Jala-Jala, Rizal

WITNESS MY HAND AND SEAL this 15 day of JULY 2020 at **ANGONO, RIZAL** Rizal Provincial Capitol, Antipolo City.

Doc No. 202
Page No. 53
Book No. 1
Series 2020.

ANGONO, RIZAL

ATTY ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
of the **NOTARY PUBLIC OF RIZAL**
Until December 31, 2021
Adm. Matter No. 19-004
PTR NO. 0760019 Rizal
Roll of Attorneys No. 89250
SP Lifetime Member No. 016632/Rizal
MCLE Compliance No. V-0007500
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal



Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the
Improvement / Rehabilitation of E. Pillas Street (portion), Brgy. Punta, Jala-Jala, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor 

I acknowledge receipt of this Notice on: 7.22.2020

Authorized Signature: 
Name of the Representative of the Bidder: GERALD KENN SJ. BILOG

CONSTRUCTION AGREEMENT 19

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal and herein represented by its Proprietor/President/General Manager, GERALD REYNOLDS J. BILOG of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the **CONTRACTOR** WITNESSETH, That

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely:

Improvement/Rehabilitation of F. Pillar Street (portion), Brgy. Punta, JelaJela, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Eighty-Seven Thousand Two Hundred Three Pesos & 40/100 (P 1,087,203.40), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty-Eight (68) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NECC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Eighty-Seven Thousand Two Hundred Three Pesos & 40/100 (P 1,087,203.40), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 19

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Two Hundred Twenty-Five Thousand One Hundred Sixty-One Pesos & 02/100~~ Two Hundred Twenty-Five Thousand One Hundred Sixty-One Pesos & 02/100 (P 225,161.02) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto; The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 19

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 JUL 2020 day of _____ at Antipolo City

GKB BUILDERS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
GERALD KEN S.J. BILOG
Proprietor/Manager/President

By: 
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S

BEFORE ME, a Notary Public for and in ANGONO, RIZAL, personally appeared the following


Name/Entity	Valid ID Presented	Date	Place
HON REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0986686	October 16, 2022	Manila
<u>GERALD KEN S.J. BILOG</u>	<u>TIN NO. 196-519-323</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement/Rehabilitation of E. Pillas Street (portion), Argy. Punta, Jelajala, Rizal

WITNESS MY HAND AND SEAL this _____ day of _____
Antipolo City

15 JUL 2020

MARIA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Rizal
all in the PROVINCE OF RIZAL
Until December 31, 2021
Adm. Matter No. 19-2006
PTR NC 1030290 Rizal
Notary Public
IBP License No. 69250
IBP Lifetime Member No. 016632/Rza
MCLE Compliance No. V-0007883
Valid until April 14, 2022

Doc No. 263
Page No. 54
Book No. 1
Series 2020



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal


Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the
Rehabilitation of Feeder Road at Sitio Calasiao, Brgy. Bagumbayan, Pililla, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7.22.2020

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

06/23/2020 # 20

CONSTRUCTION AGREEMENT 20

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO IL SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

LAND BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Baras, Rizal**, and herein represented by its Proprietor/President/General Manager, **RENATE VILLARONAN**, of legal age, Filipino citizen, single/married, resident of **Baras, Rizal**, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **21, s. 2019** namely,

Rehabilitation of Feeder Road at Sitio Calasiao, Brgy. Sagumbayan, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **23 June 2020**, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **Two Million Four Hundred Sixty-Nine Thousand One Hundred Ninety-Eight Pesos & 94/100** (P **2,469,198.94**), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty** (**60**) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **21, s. 2019**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **Two Million Four Hundred Sixty-Nine Thousand One Hundred Ninety-Eight Pesos & 94/100** (P **2,469,198.94**), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 20

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Seven Hundred Forty Thousand Seven Hundred~~ Fifty-Nine Thousand & 60/100 (P 740,750.60) Philippine Currency, in the form of ~~Performance Bond~~ as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 70

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of JUL 2020 at Antipolo City.

LARD BUILDERS

Entity/Firm/Corporation

By:

RENATO VILLAROMAN

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

REYNALDO H. SAN JUAN, J.R., M.D.

Acting Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>RENATO VILLAROMAN</u>	<u>TIN NO. 119-061-448</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Rehabilitation of Feeder Road at Sitio Calasiao, Brgy. Dagnabayan, Pililla, Rizal

WITNESS MY HAND AND SEAL this 15 day of JUL 2020

Antipolo City
ANGONO, RIZAL

Doc No. 255
Page No. 52
Book No. 1
Series 20 20

ANNA MARIE L. SANTOS
Notary Public
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Until December 31, 2021
Adm. Matter No. 19-006
PTR NO. 19-016 Rizal
Notary Public
No. of Attorneys No. 69250
BP Lifetime Member No. 016632/Rizal
MCLE Compliance No. VI-0007833
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MS. MARIA TERESITA F. PAMINTUAN
MJP CONST. AND DEVT. CORP
Baras, Rizal

Dear Ms. Pamintuan:

The attached Contract Agreement having been approved, notice is hereby given to **MJP CONST. AND DEVT. CORP.** that work may proceed on the *Concreting (portion) of Rambo Feeder Road, Brgy. Halayhayin, Piliña, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.


Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 7.27.2020

Authorized Signature:

Name of the Representative of the Bidder:  **MARIA TERESITA F. PAMINTUAN**

CONSTRUCTION AGREEMENT 21

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its ACTING GOVERNOR, HON. REYNALDO B. SAN JUAN, JR., M.D., herein referred to as the PROVINCE; and

MJP CONSTRUCTION & DEVELOPMENT CORPORATION sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Borac, Rizal, and herein represented by its Proprietor/President/General Manager, **MARIA TERESITA F. PANGMUGAN**, of legal age, Filipino citizen, single/married, resident of Borac, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely,

Concreting (portion) of Lamba Feeder Road, Brgy. Belaytoyin, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **Eight Million Three Hundred Ninety-One Thousand One Hundred Forty-Five Pesos & 02/100** (P. 8,391,145.02), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy-Two (72) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS **Eight Million Three Hundred Ninety-One Thousand One Hundred Forty-Five Pesos & 02/100** (P. 8,391,145.02), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 21

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Two Million Five Hundred Seventeen Thousand~~ **Three Hundred Forty-Three Pases & 75/100** (P 2,517,343.75) Philippine Currency, in the form of ~~Performance Bond~~ as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

21

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of June 2022 at Antipolo City

HJP CONSTRUCTION & DEVELOPMENT CORPORATION

RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation

By:

By:

MARIA TERESITA F. PAMINTUAN
Proprietor/Manager/President

REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

LOLITA B. DEGUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
MARIA TERESITA F. PAMINTUAN	TIN NO. 213-504-783		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Concrete (portion) of Rambo Feeder Road, Brgy. Malibheyin, Pililla, Rizal

WITNESS MY HAND AND SEAL this 15 day of June 2022 at Antipolo City.

Doc No _____
Page No _____
Book No _____
Series 20 _____

at Rizal Provincial Capitol,
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Elengad, and Cardona
all in the PROVINCE OF RIZAL
JBLI, Josefine B. 201
NOTARY PUBLIC
Rizal
PTR NO. 178005
Rol. of Attorneys No. 39281
IBP Lifetime Member No. 016832
MCLE Compliance No. VI-0007803
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the *Asphalt Overlaying and Concrete Reblocking (portion) of A. Luna St., Brgy. Quisao, Pililla, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7-22-2020

Authorized Signature:

Name of the Representative of the Bidder:

RENATO C. VILLAROMAN

CONSTRUCTION AGREEMENT ²²

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO IL SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

LARD BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Baras, Rizal** and herein represented by its Proprietor/President/General Manager, **RENATO VILLAROMAN**, of legal age, Filipino citizen, single/married, resident of **Baras, Rizal**, hereinafter referred to as the **CONTRACTOR. WITNESSETH**, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely:

Asphalt Overlaying and Concrete Reblocking (portion) of A. Luna St., Brgy. Quiso, Piliia, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Two Million Four Hundred Twenty-Eight Thousand One Hundred Eighty-Seven Pesos & 04/100 (P 2,428,187.04), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of **PESOS Two Million Four Hundred Twenty-Eight Thousand One Hundred Eighty-Seven Pesos & 04/100** (P 2,428,187.04), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 22

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Seven Hundred Twenty-Eight Thousand Four Hundred Fifty-Six Pesos & 11/100 (P 728,456.11) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents.

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done of the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 JUL 2020 day of Antipolo City

LARD BUILDERS
Entity/Firm/Corporation
By: RENATO VILLAROMAN
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>RENATO VILLAROMAN</u>	<u>TIN NO. 119-041-448</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Asphalt Overlaying and Concrete Reblocking (portion) of A. Luna St., Brgy. Quisao, Pililla, Rizal

WITNESS MY HAND AND SEAL, this _____ day of _____, **ANGONO, RIZAL**

Doc No. 256
Page No. 53
Book No. 1
Series 20 20

15 JUL 2020 ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, B. Panganiban & Cardona
at in the PROVINCE OF RIZAL
Until December 31, 2021
Adm. Matter No. 19-000
PTR NO. 1372096 Rizal
NOTARY PUBLIC
IBP License No. 89250
IBP Lifetime Member No. 016632 /Rizal
MCLE Compliance No. VI-0007882
Valid until Apr. 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the *Asphalt Overlaying of San Antonio Road, Brgy. Quisao, Pililla, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7-22-2020

Authorized Signature:

Name of the Representative of the Bidder:



PORFIRIO P. MINA

CONSTRUCTION AGREEMENT 23

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D., herein referred to as the PROVINCE; and

 JAC-D² ENTERPRISES, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Taney, Rizal and herein represented by its Proprietor/President/General Manager, POFIRIO KINA, of legal age, Filipino citizen, single/married, resident of Taney, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,


WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely:

Asphalt Overlaying of San Antonio Road, Brgy. Quison, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Three Million Five Hundred Thirty-Six Thousand Eight Hundred Fifty-Five Pesos & 76/100 (P 3,336,855.76) Philippine Currency

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Forty (40) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- 
- SP Ordinance No. 21, s. 2019
 - Certificate of Availability of Funds
 - Scope/Program of Work and Detailed Estimate
 - Drawing, Plans and Specifications
 - Construction Schedule
 - Request for Expression of Interest
 - Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
 - Bid Security
 - Addenda and Supplemental Bulletins
 - Notice of Award of Contract and the Contractor's Conformity thereto
 - Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Three Million Five Hundred Thirty-Six Thousand Eight Hundred Fifty-Five Pesos & 76/100 (P 3,336,855.76) Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 23

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS One Million Sixty-One Thousand Fifty-Six
Pesos & 73/100 (P 1,061,056.73)

Philippine Currency, in the form of **Performance Bond** as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents.

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

23

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ at Antipolo City.

JRD-D² ENTERPRISES

Entity/Firm/Corporation

By:

FORFINIO NEDA

Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT

By:

REYNALDO H. SAN JUAN, J.R., M.D.

Acting Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
FORFINIO NEDA	TIN NO. 154-422-609		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Asphalt Overlaying of San Antonio Road, Brgy. Quises, Pililla, Rizal

WITNESS MY HAND AND SEAL this _____ day of _____ at Antipolo City.

Doc No. 245
Page No. 54
Book No. 1
Series 2022

ANGONO, RIZAL
 Rizal Provincial Capital
ATTY. ANNA MARIE L. SANTOS
 NOTARY PUBLIC
 for Angono, Bantayan & Calumpit
 all in the Province of Rizal
 until December 31, 2021
 Adm. Matter No. 191000
 PTR NO. 132000
 Roll of Attorneys No. 1995
 IBP Lifetime Member No. 1500180
 MCLE Compliance No. 1500048
 Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. LAURO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the *Repair / Repainting 2-Units 1-Storey Multi-Purpose Building (Health Center / Day Care Center), Brgy. Imatung, Pililla, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 7-22-2020

Authorized Signature:

Name of the Representative of the Bidder:

LAURO M. UBIADAS

CONSTRUCTION AGREEMENT 24

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.** herein referred to as the **PROVINCE**; and

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, **LAURO M. UBIADAS** of legal age, Filipino citizen, single/married, resident of Binangonan, Rizal hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely:

Repair/Repainting of 2 Units 1-Storey Multi-Purpose Building (Health Center/ Day Care Center), Brgy. Lanteng, Marikina, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020 has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Thirty-Two Thousand Five Hundred Thirty-One Pesos & 46/100 (P 1,032,331.46), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Thirty-Two Thousand Five Hundred Thirty-One Pesos & 46/100 (P 1,032,331.46), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 24

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Three Hundred Nine Thousand Seven Hundred Fifty-Nine Pesos & 41/100~~ Three Hundred Nine Thousand Seven Hundred Fifty-Nine Pesos & 41/100 (P 309,759.41) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXI of Republic Act No. 9184 states as follows, to wit

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 24

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of JULY 2020 at Antipolo City.

KEY UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: [Signature]
FELIXO N. UBIADAS
Proprietor/Manager/President

By: [Signature]
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in ANGONO, RIZAL Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086656	October 16, 2022	Manila
LAURO N. UBIADAS	TIN No. 000-410-689		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Repair/Repainting of 3 Units 1 Storey Multi-Purpose Building (Health Center/ Day Care Center), Magy. Lanteng, Pililla, Rizal

WITNESS MY HAND AND SEAL this 15 day of JULY 2020, at Rizal Provincial Capitol, Antipolo City.

Doc No. 862
Page No. 55
Book No. 1
Series 20 pb

ANGONO, RIZAL
[Signature]
ATTY. ANITA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
all in the PROVINCE OF RIZAL
Until December 31, 2021
Adm. Matter No. 11-000
PTR No. 110019 Rizal
Roll of Attorneys No. 5926
LP Lifetime Member No. 016832 (Rizal)
MCLE Compliance No. VI-003768
M.A. No. 2016-2017



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the
Improvement of School Fence/Construction of School Arc & Repair of Gate & Artesian Well at Brgy. Bagumbayan & Brgy. Hulo, Pitiña, Rizal
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours;

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

7.22.2020

Authorized Signature:

Name of the Representative of the Bidder:

RENATO C. VILLAROMAN

CONSTRUCTION AGREEMENT 25

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

LARD BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Borac, Rizal and herein represented by its Proprietor/President/General Manager, REYNALDO VILLARMAN, of legal age, Filipino citizen, single/married, resident of Borac, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Paulalawigan Ordinance No. 21, s. 2019 namely:

Improvement of School Fence/Construction of School Arc & Repair of Gate & Artesian Well at Brgy. Bagumbayan & Brgy. Hulo, Piliis, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seven hundred Twenty-One thousand Three hundred Fifty-Five Pesos & 10/100 (P721,355.10), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy (70) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of PESOS Seven hundred Twenty-One thousand Three hundred Fifty-Five Pesos & 10/100 (P721,355.10), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; X

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Two Hundred Sixty Thousand Four Hundred~~ Six Thousand & 32/100 (P 216,406.33) Philippine Currency, in the form of ~~Performance Bond~~ as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto; The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of JUL 2022 at Antipolo City.

LARD BUILDERS

RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation

By:

RENATO VILLABONAN

Proprietor/Manager/President

By:

REYNALDO H. SAN JUAN, J.R., M.D.

Acting Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
RENATO VILLABONAN	TIN NO. 119-041-668		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Improvement of School Fence/Construction of School Area & Repair of Gate & Artesian Well at Prgy. Bagumbayan & Mrgy. Malo, Piliha, Rizal

WITNESS MY HAND AND SEAL, this 15 day of JUL 2022

Antipolo City, **ANGONO, RIZAL**

Doc No. 253
Page No. 33
Book No.
Series 2020

ATTY. ANNA MARIE L. SANTOS
Notary Public for Angono, Binangonan & Cardona in the PROVINCE OF RIZAL
Adm. Mailer No. 19-000
PTR No. 33020 Rizal
Notary Public
Roll of Attomsys No. 69250
IBP Lifetime Member No. 016632/Rizal
MCLE Compliance No. V-003785C
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Baras, Rizal



Dear Mr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the
*Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at
Eastwood Residences, Brgy. San Isidro, Rodriguez, Rizal*
effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


REBECCA A. YNARES
Governor 

I acknowledge receipt of this Notice on:

7.22.2020

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

CONSTRUCTION AGREEMENT 26

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The PROVINCIAL GOVERNMENT OF RIZAL, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D., herein referred to as the PROVINCE; and

LAD BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Borac, Rizal and herein represented by its Proprietor/President/General Manager, REYNATO VILLANOR, of legal age, Filipino citizen, single/married, resident of Borac, Rizal, hereinafter referred to as the CONTRACTOR. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 21, s. 2019 namely:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Eastwood Residences, Brgy. San Isidro, Rodriguez, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Six Hundred Sixty-Five Thousand Fifty-Five Pesos & 72/100 (P 1,665,055.72), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Ninety (90) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- b. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Six Hundred Sixty-Five Thousand Fifty-Five Pesos & 72/100 (P 1,665,055.72), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor;

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 26

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Four Hundred Ninety-Nine Thousand Five Hundred Sixteen Pesos & 71/100~~ (P 499,516.71) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 26

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 JUL 2020 day of _____ at Antipolo City.

LARD BUILDERS

RIZAL PROVINCIAL GOVERNMENT

Entity/Firm/Corporation

By:

RENATO VILLARMAN

Proprietor/Manager/President

By:

REYNALDO H. SAN JUAN, J.R., M.D.

Acting Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>RENATO VILLARMAN</u>	<u>TIN NO. 119-041-448</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Eastwood Residences, Brgy. San Isidro, Rodriguez, Rizal

WITNESS MY HAND AND SEAL this _____ day of 15 JUL 2020 at ANGONO, RIZAL

Doc No. 252
Page No. 52
Book No. 1
Series 20 26

ANNA MARIE L. SANTOS
Notary Public for
for Angono, Binangonan & Cardona
in the PROVINCE OF RIZAL
Until December 31, 2021
Adm. Matter No. 19-0006
NOTARY PUBLIC 026-0070 Rizal
Roll of Attorneys No. 6925
IBP Lifetime Member No. 016637
MCLE Compliance No. VI-003788
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the
Construction of Ynares Stage & Improvement of Ynares Multi-Purpose Covered Court at Southville 8C Phase 1K, Kasiglahan Village, Brgy. San Jose, Rodriguez, Rizal
effective on the day you received this Notice to Proceed

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 7.22.2020

Authorized Signature:

Name of the Representative of the Bidder: **GERALD KENN SJ. BILOG**

CONSTRUCTION AGREEMENT 27

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO II. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

CKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Maroog, Rizal, and herein represented by its Proprietor/President/General Manager, GERALD KIM S.J. BLOS, of legal age, Filipino citizen, single/married, resident of Maroog, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Paulalawigan Ordinance No. 21, s. 2019 namely:

Construction of Ynares Stage 5 Improvement of Ynares (Multi-Purpose Covered Court at Southville 3C Phase 1K, Kariglahan Village, Brgy. San Jose, Rodriguez, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of One Million Seven Hundred Eighty-Three Thousand One Hundred Twenty-Nine Pesos & 58/100 (P 1,783,129.58), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy-Four (74) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS One Million Seven Hundred Eighty-Three Thousand One Hundred Twenty-Nine Pesos & 58/100 (P 1,783,129.58), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor:

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 27

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Hundred Thirty-Four Thousand Nine Hundred Thirty-Eight Pesos & 87/100 (P534,938.87) Philippine Currency, in the form of INTEGRATED BANKS as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto; The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 27

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 JUL 2020 day of July at Antipolo City.


ONE WITNESS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
GERALD MEAR S.J. PILOG
Proprietor/Manager/President

By: 
REYNALDO H. SAN JUAN, JR., M.D.
Acting Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

ANGONO, RIZAL

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, JR., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>GERALD MEAR S.J. PILOG</u>	<u>PRC NO. 196-515-323</u>		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for

Construction of ~~Ynser~~ Stage 3 Improvement of Ingres Multi-Purpose Covered Court at Southville BC Phase 1A, Kasiglahan Village, Brgy. San Jose, Rodriguez, Rizal

WITNESS MY HAND AND SEAL this 15 JUL 2020 day of July at ANGONO, RIZAL

Doc No. 251
Page No. 52
Book No. 1
Series 2020


ANGONO, RIZAL
NOTARY PUBLIC
Roll of Attorneys No. 69250
ICP Lifetime Member No. 016832 (RIZAL)
MCLE Compliance No. V1-033783
Valid until April 14, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. SIDNEY B. SORIANO
S.B. SORIANO CONSTRUCTION
Morong, Rizal

Dear Mr. Soriano:

The attached Contract Agreement having been approved, notice is hereby given to **S.B. SORIANO CONSTRUCTION** that work may proceed on the *Construction of 2-storey, 8-rooms Ynares School Building at Patils Elementary School, Brgy. Matanilay, San Mateo, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on: 7-22-2020

Authorized Signature:

Name of the Representative of the Bidder: SIDNEY B. SORIANO

CONSTRUCTION AGREEMENT 28

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

S.B. SORIANO CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, **SIDNEY SORIANO**, of legal age, Filipino citizen, single/married, resident of Morong, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the **PROVINCE** declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. **RPSB Res. No. 6, s. 2019** namely:

Construction of 2-storey, 8 room Yngres School Building at Patis Elementary School, Brgy. Malenday, San Mateo, Rizal

WHEREAS, the **CONTRACTOR**, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of **Eleven Million Six Hundred Seventeen Thousand Six Hundred Forty-Eight Pesos & 72/100** (P 11,617,648.72), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Two Hundred Forty** (240) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. **RPSB Res. No. 6, s. 2019**
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the **PROVINCE** to the **CONTRACTOR**, the latter hereby covenants with the **PROVINCE** to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The **PROVINCE** hereby covenants to pay the **CONTRACTOR** the amount of PESOS **Eleven Million Six Hundred Seventeen Thousand Six Hundred Forty-Eight Pesos & 72/100** (P 11,617,648.72), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract;

28

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS ~~Three Million Four Hundred Eighty-Five Thousand Two Hundred Ninety-Four Pesos & 62/100~~ (P 3,485,294.62) Philippine Currency, in the form of ~~Performance Bond~~ as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents.

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 28

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 14 day of JULY 2020 at Antipolo City.

S.B. SORIANO CONSTRUCTION
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By:

By:

SIDNEY SORIANO
Proprietor/Manager/President

REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

LOLITA B. DE GUZMAN

MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila

SIDNEY SORIANO TIN NO. 233-687-269

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of 2-storey, 8 rooms Theater School Building at Patric Elementary School, Brgy. Malenday, San Mateo, Rizal

WITNESS MY HAND AND SEAL this 14 day of JULY 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 270
Page No. 17
Book No. 1
Series 20 14

NOTARY PUBLIC
PTR NO. 17144
Rizal Province
Rizal Provincial Capitol
San Mateo, Rizal
MCLC Compliance No. 000706
Notarized on: 14/07/2020



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MS. MARIA LOIDA C. NOCON
SAN RAFAEL BUILDERS
Rodriguez, Rizal

Dear Ms. Nocon:

The attached Contract Agreement having been approved, notice is hereby given to **SAN RAFAEL BUILDERS** that work may proceed on the *Construction of 4-storey, 8-rooms Ynares School Bldg. at Wawa Elem. Sch., Brgy. Wawa, Tunay, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on

7-22-2020

Authorized Signature:

Name of the Representative of the Bidder:

MARIA LOIDA C. NOCON

CONSTRUCTION AGREEMENT 29

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

SAN RAFAEL BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Rodriguez, Rizal and herein represented by its Proprietor/President/General Manager, MARIA LOUISA C. MOCEN, of legal age, Filipino citizen, single/married, resident of Rodriguez, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 6, s. 2019 namely:

Construction of 4-storey, 8 rooms Yacres School Building at Wase Elementary School, Brgy. Wase, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Seventeen Million Nine Hundred Ten Thousand Nine Pesos & 76/100 (P 17,910,009.76), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Two Hundred Fifty (250) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- SP Ordinance No. RPSB Res. No. 6, s. 2019
- Certificate of Availability of Funds
- Scope/Program of Work and Detailed Estimate
- Drawing, Plans and Specifications
- Construction Schedule
- Request for Expression of Interest
- Bidding Documents including all the documents/statements contained in the winning bidder/s two (2) bidding envelopes
- Bid Security
- Addenda and Supplemental Bulletins
- Notice of Award of Contract and the Contractor's Conformity thereto
- Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Seventeen Million Nine Hundred Ten Thousand Nine Pesos & 76/100 (P 17,910,009.76), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 29

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Five Million Three Hundred Seventy-Three Thousand Two Pesos & 93/100 (P 5,373,002.93) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

29

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this _____ day of _____ at Antipolo City.

SAN RAFAEL BUILDERS
Entity/Firm/Corporation

RIZAL PROVINCIAL GOVERNMENT

By: 
MARIA LOIDA C. NOCON
Proprietor/Manager/President

By: 
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES


LOLITA B. DE GUZMAN


MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
MARIA LOIDA C. NOCON	TIN NO. 910-996-316		


all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction of 4-storey, 8 rooms Ynares School Building at Nueva Elementary School, Brgy. Nueva, Teroy, Rizal

WITNESS MY HAND AND SEAL this _____ day of JUL 15 2020 at Rizal Provincial Capitol, Antipolo City.

Doc No. 276
Page No. 57
Book No. 1
Series 20 2


ATTY. ANNA MARIE L. SANTON
NOTARY PUBLIC
for Angeles, Bacolod & Cebu
all in the Province of RIZAL
Notary Seal No. 121
PTR NO. 121, Rizal
Roll of Attorneys No. 59250
IRP License No. 16032 / RIZAL
MCLE Compliance No. VI-003705
Valid until April 16, 2022



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the *Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Bagumbayan Elem.School, Brgy. Bagumbayan, Teresa, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:
Name of the Representative of the Bidder

GERALD KENN SJ. BILOG

CONSTRUCTION AGREEMENT 30

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

GO. ENTERPRISES, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Room 101, 1st Floor, 1st Street, Antipolo City and herein represented by its Proprietor/President/General Manager, GO. ENTERPRISES, of legal age, Filipino citizen, single/married, resident of 1st Street, Antipolo City hereinafter referred to as the **CONTRACTOR**, WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Pambalawigan Ordinance No. 21, s. 2019 namely:

Construction of Sanitary Facilities (Water, Sanitation & Hygiene) at
Sanitary Landfill, 1st Street, Antipolo City

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 23 June 2019, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of Eighty One Thousand Four Hundred Fifty Pesos (P 81,450.00), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows.

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. 21, s. 2019
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- h. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Eighty One Thousand Four Hundred Fifty Pesos (P 81,450.00), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 30

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of PESOS Two Hundred Fifty-Two Thousand One Hundred Thirty-Five Pesos & 07/100 (P 252,135.07) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no "EMPLOYER-EMPLOYEE RELATIONSHIP" with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution. 30

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 day of JULY 2020 at Antipolo City.

Entity/Firm/Corporation
By: [Signature]
RODOLFO S. J. BILOG
Proprietor/Manager/President

RIZAL PROVINCIAL GOVERNMENT
By: [Signature]
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in ANGONO, RIZAL Antipolo City, personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>RODOLFO S. J. BILOG</u>	<u>PRC No. 180-019-248</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present.

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for:

Construction/Provision of Water Facilities (Water, Sanitation & Hygiene) at [unclear] Elementary School, Brgy. [unclear], Terveo, Rizal

WITNESS MY HAND AND SEAL this 17 day of JULY 2020 Antipolo City.

Doc No. 243
Page No. 64
Book No. 1
Series 20

ANGONO, RIZAL
Rizal Provincial Capitol
[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Binangonan & Cardona
NOTARY PUBLIC OF RIZAL
Until December 31, 2024
Adm. Matter No. 19-2006
PTR MC 192006 Rizal
Roll of Attorneys No. 8925
IBP Lifetime Member No. 016337
MCLE Compliance No. M1000758
Valid Until April 14, 2025



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

20 July, 2020

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the *Asphalt Overlaying of L. Cerrera St., Hrgy. Mucanot, Hinangonan, Rizal* effective on the day you received this Notice to Proceed.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

REBECCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:


PORFIRIO P. MINA

CONSTRUCTION AGREEMENT 31

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:


The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Republic Act No. 7160, with seat of government at the Rizal Provincial Capitol, Circumferential Road corner P. Oliveros St., Brgy. San Roque, Antipolo City, represented in this act by its **ACTING GOVERNOR, HON. REYNALDO H. SAN JUAN, JR., M.D.**, herein referred to as the **PROVINCE**; and

 JULIO Z. MARASIS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Taney, Rizal, and herein represented by its Proprietor/President/General Manager, RICARDO B. BATA, of legal age, Filipino citizen, single/married, resident of Taney, Rizal, hereinafter referred to as the **CONTRACTOR**. WITNESSETH, That,

WHEREAS, the PROVINCE declares that certain infrastructure works should be constructed in pursuant of the Sangguniang Panlalawigan Ordinance No. 02/100 namely:


Asphalt Paving of L. Georece St., Brgy. Macaput, Marikina, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, has been declared as the Lowest Calculated Responsive Bid in a public bidding held last 25 JUNE 2020, has accepted and binds itself to undertake the construction and completion of the above said infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program of works and specification in consideration of the amount of four million four hundred fifty-five thousand two hundred Ninety-Six Pesos & 02/100 (P 4,455,296.02), Philippine Currency.

 NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Thirty-Two (32) calendar days, in accordance with the provisions of the Bid Documents, Approved Plans, Program of Works and Specifications and supporting/related documents which are integrated herewith and incorporated herein by way of reference, namely:

- a. SP Ordinance No. DLC Region IV-A Trust Fund
- b. Certificate of Availability of Funds
- c. Scope/Program of Work and Detailed Estimate
- d. Drawing, Plans and Specifications
- e. Construction Schedule
- f. Request for Expression of Interest
- g. Bidding Documents including all the documents/statements contained in the winning bidder's two (2) bidding envelopes
- b. Bid Security
- i. Addenda and Supplemental Bulletins
- j. Notice of Award of Contract and the Contractor's Conformity thereto
- k. Credit Line Certificate/NFCC/Certificate of Cash Deposit issued in accordance to the Rules and Regulations implementing R.A. No. 9184

 2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the province of the Contract;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of PESOS Four Million Four Hundred Fifty-Five thousand two hundred Ninety-Six Pesos & 02/100 (P 4,455,296.02), Philippine Currency, in consideration of the construction and only upon completion of the infrastructure works unless otherwise agreed by the parties, subject of this Agreement as a contract price at the time and in the manner prescribed by the Contract and specified in the Bid and as agreed upon by the Contractor.

4. The CONTRACTOR warrants that he has not given nor promised to give any money or gift to any official or employee of the PROVINCE, or any Government instrumentality to secure this Contract; 91

5. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of ₱1,336,588.34 (P One Million Three Hundred Thirty-Six Thousand Five Hundred Eighty-Eight Pesos and 34/100) Philippine Currency, in the form of Performance Bond as a measure of guarantee for the faithful compliance of and compliance with his obligations under this Agreement and all papers/documents in support thereto and/or incorporated herewith, in accordance with the Bidding Documents;

6. Contractor undertakes to post a warranty security to guarantee performance of his responsibilities in case of "Structural Defects and Failures" occurring during the applicable warranty period;

7. For the duration of the Contract, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under his name and at his own expense, copy of which shall be provided the PROVINCE;

8. The provision of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003, and its Implementing Rules and Regulations and Republic Act No. 7160, otherwise known as the Local Government Code and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with Republic Act No. 9184, regarding the payment of damages, whether liquidated and compensatory damages or restitution shall be applicable in the implementation of this Agreement;

Section 68 of Rule XXII of Republic Act No. 9184 states as follows, to wit:

"All contracts executed in accordance with the Act and this IRR shall contain a provision on liquidated damages which shall payable by the contractor in case of breach thereof. For the procurement of Goods, Infrastructure Projects and Consulting Services, the amount of the liquidated damages shall be at least equal to one-tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay. Once the cumulative amount of liquidated damaged reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances."

9. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of work and other labor laws;

10. The CONTRACTOR shall assume all the risk in connection with the completion of the aforementioned project prior to the acceptance by the PROVINCE;

11. That the PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR and, therefore not be responsible for any injuries and/or damages that may be sustained by them or any third party, and that the same shall be the sole responsibility of the CONTRACTOR;

12. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved the Government and consistent with the provisions of Republic Act No. 9184 shall be applied in this Agreement;

13. In this words and expressions shall have the same meanings as respectively assigned to them in the conditions of the contract hereinafter referred to;

14. CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the duration of the contract, CONTRACTOR shall regularly present a tax clearance from the Bureau of Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon.

15. Any and all disputes arising from the implementation of this Agreement shall be submitted to arbitrators under Republic Act No. 876, also known as the "Arbitration Law" Provided however, That, disputes that are within the competence of the Construction Industry Arbitration Commission to resolved shall be

referred thereto: The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice, however to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution.

Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any/all of the provision of this Agreement, the bidding documents or any agreement/undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 9184, and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for civil liability or damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both at the discretion of the Courts.

Jurisdiction over civil cases or suit out of the implementation of this Agreement, shall belong to the appropriate court of the city/municipality of the Province of Rizal where the infrastructure project or works is/are located.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 15 day of JULY 2020 at Antipolo City.

By: [Signature]
Entity/ Firm/ Corporation
Proprietor/ Manager/ President

RIZAL PROVINCIAL GOVERNMENT
By: [Signature]
REYNALDO H. SAN JUAN, J.R., M.D.
Acting Governor

WITNESSES

[Signature]
LOLITA B. DE GUZMAN

[Signature]
MA. VICTORIA B. TEJADA

NOTARIAL ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in ANGONO, RIZAL personally appeared the following

Name/Entity	Valid ID Presented	Date	Place
HON. REYNALDO H. SAN JUAN, J.R., M.D.	PRC No. 0086686	October 16, 2022	Manila
<u>[Signature]</u>	<u>[Signature]</u>		

all known to me and to me known to be the same person/s who executed the foregoing instrument and acknowledgment that the same is their free voluntary act and deed as well as the entity that they respectively present

This instrument, consisting of three (3) pages including this page wherein this acknowledgment is written and has been signed by the parties hereto in each and every page hereof, refers to the Agreement for: APPALIT Overlaying of La Carretera Sa., Skgy, Macapal, Angono, Rizal

WITNESS MY HAND AND SEAL this 15 day of JULY 2020 at ANGONO, RIZAL Provincial Capitol, Antipolo City.

Doc No. 264
Page No. 54
Book No. 1
Series 20 20

[Signature]
ATTY. ANNA MARIE L. SANTOS
NOTARY PUBLIC
for Angono, Sinangayan & Cardona
all in the ANGONO, RIZAL
Until December 31, 2021
Adm. Matter No. 19-060
PTR No. 0236096 Rizal
Roll of Attorneys No. 39250
IBP Lifetime Member No. 016632/Rizal
MCLE Compliance No. VI-0007862
Valid until April 14, 2022