



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MS. LAURA L. MARRON
L.L. MARRON CONST. & TRADING
Binangonan, Rizal

Dear Ms. Marron:

The attached Contract Agreement having been approved, notice is hereby given to **L.L. MARRON CONST. & TRADING** that work may proceed on the **Asphalt Overlaying with Concrete Reblocking at Nightingale St., Meralco Vill., Brgy. Mahabang Parang, Angono, Rizal** effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours/


NINA RICCI AYNARES
Governor

I acknowledge receipt of this Notice on: 18 AUG 2026

Authorized Signature: 
Name of the Representative of the Bidder: LAURA L. MARRON

NTP 07142026#1

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

- and -

L. L. MARRON CONSTRUCTION & TRADING, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, LAURA L. MARRON, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 13, S. 2026 namely:

**Asphalt Overlaying with Concrete Reblocking at Nightingale Street,
Meralco Village, Brgy. Mahabang Parang, Angono, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Five Million Nine Hundred Twenty One Thousand Nine Pesos & 69/100 (Php5,921,009.69), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Five Million Nine Hundred Twenty One Thousand Nine Pesos & 69/100 (Php5,921,009.69), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of One Million Seven Hundred Seventy Six Thousand Three Hundred Two Pesos & 91/100 (Php1,776,302.91) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 day of Aug 2025 at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT


L. L. MARRON CONSTRUCTION & TRADING

Entity/Firm/Corporation

By:


By:


NINA RICCI A. YNARES
Provincial Governor


LAURA L. MARRON
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>LAURA L. MARRON</u>	<u>TIN No. 236-059-376</u>	_____	_____

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Asphalt Overlaying with Concrete Reblocking at Nightingale Street,
Meralco Village, Brgy. Mahabang Parang, Angono, Rizal**

WITNESS MY HAND AND SEAL this 17 day of AUG 2025, at Rizal Provincial Capitol,
Antipolo City.

Doc No. 237
Page No. 48
Book No. 2
Series 20 74

NOTARY PUBLIC
ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appt. No. 28-250/Antipolo City/Unltd 11, 2027
Attorney's Roll No. 55323
IBP Lifetime Roll No. 050471/NSM Chapter
MCLE Comp. No. VII-0011430/Aug 6, 2024
PTR No. 25080687A/Jan. 5, 2016/Rizal

SA
by
LAURA L. MARRON



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MS. LAURA L. MARRON
L.L. MARRON CONST. & TRADING
Binangonan, Rizal

Dear Ms. Marron:

The attached Contract Agreement having been approved, notice is hereby given to
L.L. MARRON CONST. & TRADING that work may proceed on the
Asphalt Overlaying with Concrete Reblocking of Jade St.
Carebi Vill., Brgy. San Isidro, Angono, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI AYNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:



Name of the Representative of the Bidder:

LAURA L. MARRON

NTP 07142026#2

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

— and —

L. L. MARRON CONSTRUCTION & TRADING, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, **LAURA L. MARRON**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, S. 2026 namely:

**Asphalt Overlaying with Concrete Reblocking of Jade Street,
Carebi Village, Brgy. San Isidro, Angono, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Three Million One Thousand Six Hundred Forty Seven Pesos & 46/100 (Php3,001,647.46), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

- i. Drawing/Plans;
- ii. Scope of Work;
- iii. Invitation to Bid;
- iv. Instructions to Bidders;
- v. Bid Date Sheet;
- vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
- vii. Bill of Quantities;
- viii. General and Special Conditions of Contract; and
- ix. Supplemental Bid Bulletins, if any.

- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million One Thousand Six Hundred Forty Seven Pesos & 46/100 (Php3,001,647.46), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Nine Hundred Thousand Four Hundred Ninety Four Pesos & 24/100 (Php900,494.24) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG day of 2025 at Antipolo City.


RIZAL PROVINCIAL GOVERNMENT

L. L. MARRON CONSTRUCTION & TRADING
Entity/Firm/Corporation

By:

By:


NINA RIOSNA YNARES
Provincial Governor


LAURA L. MARRON
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>LAURA L. MARRON</u>	<u>TIN No. 236-059-376</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Asphalt Overlaying with Concrete Reblocking of Jade Street,
Carebi Village, Brgy. San Isidro, Angono, Rizal**

WITNESS MY HAND AND SEAL this 17 day of AUG 2025, at Rizal Provincial Capitol,
Antipolo City.

Doc No. 238
Page No. 48
Book No. 2
Series 20 W

NOTARY PUBLIC
[Signature]
ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appl. No. 25-25/Antipolo City/ Until 31, 2027
Attorney's Roll No. 55329
IBP Lifetime Roll No. 090471 RSM-Chapter
MCLE Comp. No. YDI-0011430 / Aug. 5, 2024
PTR No. 250884570 / Jan. 5, 2025 / Rizal

[Signature]

[Signature]

[Signature]

[Signature]



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. OLIVER O. AQUINO
OLIVER AQUINO CONSTRUCTION
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **OLIVER AQUINO CONSTRUCTION** that work may proceed on the **Improvement of Road at Martin St., Samsonville Subd., Brgy. Mayamot, Antipolo, City** effective **August 20, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI AYNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


OLIVER O. AQUINO

NTP 07142026#3

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

- and -

OLIVER AQUINO CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, **OLIVER AQUINO**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 22, S. 2026 namely:

**Improvement of Road at Martin Street, Samsonville Subdivision,
Brgy. Mayamot, Antipolo City**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Four Million One Hundred Thirty Nine Thousand Four Hundred Fifty Eight Pesos & 97/100 (Php4,139,458.97), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Twenty (120) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

- i. Drawing/Plans;
- ii. Scope of Work;
- iii. Invitation to Bid;
- iv. Instructions to Bidders;
- v. Bid Date Sheet;
- vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
- vii. Bill of Quantities;
- viii. General and Special Conditions of Contract; and
- ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;

- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Four Million One Hundred Thirty Nine Thousand Four Hundred Fifty Eight Pesos & 97/100 (Php4,139,458.97), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of One Million Two Hundred Forty One Thousand Eight Hundred Thirty Seven Pesos & 69/100 (Php1,241,837.69), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3, of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this AUG 22 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

OLIVER AQUINO CONSTRUCTION
Entity/Firm/Corporation

By:

By:


NINA RICCA LYNARES
/ Provincial Governor /


OLIVER AQUINO
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>AIMEE MAURICIO</u>	<u>TIN No. 007-296-553</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Improvement of Road at Nadine Street, Samsonville Subdivision, Brgy. Mayamot,
Antipolo City**

17 AUG 2023

WITNESS MY HAND AND SEAL this _____ day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 9m
Page No. 61
Book No. 2
Series 202 6

NOTARY PUBLIC
ATTY. MARIA SALVE C. RUPAYA-ADAMOS
Notarial Commission Appt. No. 26-25 Antipolo City, Until 21, 2027
Attorney's Roll No. 52210
IDP Lifetime Roll No. 00647 PSM Chapter
MCLE Comp. No. VII-001430 Aug. 5, 2024
PTR No. 25085567A / Jan. 5, 2024 / Rizal

gm
Aimee
ndra



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MS. AIMEE C. MAURICIO
A.M. MAURICIO CONST. & BUILDERS INC.
Antipolo City


Dear Ms. Mauricio:

The attached Contract Agreement having been approved, notice is hereby given to **A.M. MAURICIO CONST. & BUILDERS INC.** that work may proceed on the **Improvement of Road at Nadine St., Samsonville Subd., Brgy. Mayamot, Antipolo, City** effective **August 20, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.


Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:



Name of the Representative of the Bidder:

AIMEE C. MAURICIO

NTP 07142026#4

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "PROVINCE."

- and -

A. M. MAURICIO CONSTRUCTION & BUILDERS, INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Antipolo City, and herein represented by its Proprietor/President/General Manager, **AIMEE MAURICIO**, of legal age, Filipino citizen, single/married and a resident of Antipolo City, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, S. 2026 namely:

**Improvement of Road at Nadine Street, Samsonville Subdivision,
Brgy. Mayamot, Antipolo City**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Three Million Six Hundred Thirty Eight Thousand Five Pesos & 50/100 (Php3,638,005.50), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred (100) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Three Million Six Hundred Thirty Eight Thousand Five Pesos & 50/100 (Php3,638,005.50), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of One Million Ninety One Thousand Four Hundred One Pesos & 65/100 (Php1,091,401.65), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2025 day of _____ at Antipolo City.


RIZAL PROVINCIAL GOVERNMENT

**A. M. MAURICIO CONSTRUCTION
& BUILDERS, INC.**
Entity/Firm/Corporation


By:


By:


NINA RICCI L. YNARES
Provincial Governor


AMEE MAURICIO
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ATTY. MARIA SALVE C. RUBIYA-ADAMOS
Notarial Commission: Appt. No. 28-351 Manila City/Until 21, 2027
Attorney's Mail No. 55320
EEO Lifetime Roll No. 057471 BSM Chapter
MCLE Comp. No. VII-0011430 /Aug. 6, 2018
FTR No. 000000074 /Jan. 5, 2006 /E-mail

sp leaf

nodes

off



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. FERNANDO L. ARADA
FLAG CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Arada:

The attached Contract Agreement having been approved, notice is hereby given to **FLAG CONSTRUCTION CORP.** that work may proceed on the
Construction of Slope Protection at Baras River (portion)
(near Cervantes St.) Brgy. San Jose, Baras, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

18 AUG 2026

FERNANDO L. ARADA

NTP 07142026#5

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "PROVINCE."

- and -

FLAG CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, **FERNANDO ARADA**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, S. 2026 namely:

**Construction of Slope Protection at Baras River (portion)
(near Cervantes Street), Brgy. San Jose, Baras, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Ten Million Seven Hundred Two Thousand Three Hundred Eighty Nine Pesos & 64/100 (Php10,702,389.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Sixty (160) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents:
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract, and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Ten Million Seven Hundred Two Thousand Three Hundred Eighty Nine Pesos & 64/100 (Php10,702,389.64), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Three Million Two Hundred Ten Thousand Seven Hundred Sixteen Pesos & 89/100 (Php3,210,716.89), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 7 AUG day of 2019 at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

FLAG CONSTRUCTION CORPORATION
Entity/Firm/Corporation

By:


By:


NINA RICCIO YNARES
Provincial Governor


FERNANDO ARADA
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>FERNANDO ARADA</u>	TIN No. 007-885-673		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:


**Construction of Slope Protection at Baras River (portion)
(near Cervantes Street), Brgy. San Jose, Baras, Rizal**

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 241
Page No. 49
Book No. 2
Series 20 20

NOTARY PUBLIC


ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appl. No. 26-15/Antipolo City/Unid 01, 2027
Attorney's Roll No. 55329
TDR Lifetime Roll No. 00047/ RDM Chapter
MCLE Comp. No. VIII-0011430 /Aug. 8, 2024
PTR No. 25122667A / Jan. 8, 2020 / Rizal





Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. OLIVER O. AQUINO
OLIVER AQUINO CONSTRUCTION
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **OLIVER AQUINO CONSTRUCTION** that work may proceed on the **Improvement of Ynares Multi-Purpose Covered Court and Stage at Calumpang Elem. School, Brgy. Calumpang, Binangonan, Rizal** effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


OLIVER O. AQUINO

NTP 07142026#6

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

– and –

OLIVER AQUINO CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, **OLIVER AQUINO**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB #7, S. 2026 namely:

Improvement of Ynares Multi-Purpose Covered Court and Stage at Calumpang Elementary School, Brgy. Calumpang, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million One Hundred Seventy Two Thousand Two Hundred Fifty Six Pesos & 99/100 (Php2,172,256.99), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Ninety (90) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

- i. Drawing/Plans;
- ii. Scope of Work;
- iii. Invitation to Bid;
- iv. Instructions to Bidders;
- v. Bid Date Sheet;
- vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
- vii. Bill of Quantities;
- viii. General and Special Conditions of Contract; and
- ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;

c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million One Hundred Seventy Two Thousand Two Hundred Fifty Six Pesos & 99/100 (Php2,172,256.99), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (if applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Six Hundred Fifty One Thousand Six Hundred Seventy Seven Pesos & 10/100 (Php651,677.10), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

OLIVER AQUINO CONSTRUCTION
Entity/Firm/Corporation

By:

By:


NINA RICCI-NARES
Provincial Governor


OLIVER AQUINO
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCIA. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>OLIVER AQUINO</u>	<u>TIN No. 182-311-289</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Improvement of Ynares Multi-Purpose Covered Court and Stage at
Calumpang Elementary School, Brgy. Calumpang, Binangonan, Rizal**

WITNESS MY HAND AND SEAL this _____ day of 17 Aug 2026, at Rizal Provincial Capitol,
Antipolo City.

Doc No. 242
Page No. 49
Book No. 2
Series 20 2w

NOTARY PUBLIC

ATTY. MARIA SALVE G. RUBAYA-ADAMOS

Notarial Commission Appl. No. 25-25/Antipolo City/ Until 21, 2027

Attorney's Roll No. 55753

ISP Lifetime Roll No. 00041/PSM Chapter

MCLE Comm. No. 719-0311430 Aug. 5, 2024

FTA No. 2520MCA/Jan. 2, 2026 / Rizal

[Signature]

[Signature]
[Signature]

[Signature]



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. BRIAN D. FERIDO
DUKHEA CONSTRUCTION
Binangonan, Rizal

Dear Mr. Ferido:

The attached Contract Agreement having been approved, notice is hereby given to **DUKHEA CONSTRUCTION** that work may proceed on the **Improvement of 1-Storey Ynares Multi-Purpose Bldg. at Brgy. Galod, Binangonan, Rizal** effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


BRIAN D. FERIDO

NTP 07142026#7

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

— and —

DUKHEA CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, **BRIAN D. FERIDO**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, S. 2026 namely:

Improvement of 1-Storey Ynares Multi-Purpose Building at Brgy. Gulod, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Ninety Five Thousand One Hundred Eighty Three Pesos & 71/100 (Php2,095,183.71), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy Six (76) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents:
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bullétins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Ninety Five Thousand One Hundred Eighty Three Pesos & 71/100 (Php2,095,183.71), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Six Hundred Twenty Eight Thousand Five Hundred Fifty Five Pesos & 11/100 (Php628,555.11), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this AUG 20 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

DUKHEA CONSTRUCTION
Entity/Firm/Corporation

By:

By:


NINA RICCI YNARES
Provincial Governor


BRIAN D. FERIDO
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>BRIAN D. FERIDO</u>	<u>TIN No. 300-263-262</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of 1-Storey Ynares Multi-Purpose Building at Brgy. Gulod, Binangonan, Rizal

WITNESS MY HAND AND SEAL this 17 day of AUG 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 243
Page No. 49
Book No. 3
Series 2026

NOTARY PUBLIC

ATTY. MARIA SALVE B. NUBAYA-ADA
Notarial Commission Appl. No. 25-254/Antipolo City/Unit 31, 2021
Attorney's Roll No. 55120
IBP License Roll No. 09047/ISB Chapter
MCLE Comp. No. VIV 0011430/May 6, 2024
FIR No. 25558867A/Jun 6, 2024/RA

SM

nda
ph
Ref



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. BIEN ANTHONY L. BAUTISTA
BETH & BERON CONSTRUCTION
Binangonan, Rizal

Dear Mr. Bautista:

The attached Contract Agreement having been approved, notice is hereby given to
BETH & BERON CONSTRUCTION that work may proceed on the
Repair/Repainting of Ynares Multi-Purpose Bldg.
(Daycare Center) at Brgy. Pinagdilawan, Binangonan, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG. 2026

Authorized Signature:

Name of the Representative of the Bidder:


BIEN ANTHONY L. BAUTISTA

NTP 07142026#8

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

- and -

BETH & BERON CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, **BIEN ANTHONY I. BAUTISTA**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, S. 2026 namely:

Repair/Repainting of Ynares Multi-Purpose Building (Daycare Center) at Brgy. Pinagdilawan, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Four Hundred Sixty Two Thousand Seven Hundred Ninety Eight Pesos & 64/100 (Php462,798.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Forty (40) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Four Hundred Sixty Two Thousand Seven Hundred Ninety Eight Pesos & 64/100 (Php462,798.64)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and SangguniangPanlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Hundred Thirty Eight Thousand Eight Hundred Thirty Nine Pesos & 59/100 (Php138,839.59)**, Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 Aug 2025 of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

BETH & BERON CONSTRUCTION

Entity/Firm/Corporation

By:


By:


NINA RICCA YNARES
Provincial Governor


BIEN ANTHONY L. BAUTISTA
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>BIEN ANTHONY L. BAUTISTA</u>	<u>TIN No. 264-212-341</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares Multi-Purpose Building (Daycare Center)
at Brgy. Pinagdilawan, Binangonan, Rizal**

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 244
Page No. 49
Book No. 2
Series 2020.

NOTARY 
ATTY. MARIA SALVIE C. RUBAYA-ADAMOS
Notarial Commission Appl. No. 25-25/Antipolo City/Unid 01, 0027
Attorney's Roll No. 55320
IBP Lifetime Roll No. 050-17/RSI Chapter
MCLE Comp. No. VII-2011438 (Aug. 6, 2024)
PTR No. 25528837A / Jan. 5, 2025: Rizal



under



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. FERNANDO L. ARADA
FLAG CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Arada:

The attached Contract Agreement having been approved, notice is hereby given to **FLAG CONSTRUCTION CORP.** that work may proceed on the
Construction/Provision of Wash Facilities
(Water, Sanitation & Hygiene) at Brgy. Rayap, Binangonan, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,



NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


FERNANDO L. ARADA

NTP 07142026#9

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "PROVINCE."

- and -

FLAG CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, FERNANDO ARADA, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, S. 2026 namely:

**Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene)
at Brgy. Rayap, Binangonan, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million Five Hundred Sixty Nine Thousand One Hundred Ninety Eight Pesos & 27/100 (Php1,569,198.27), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy Two (72) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Five Hundred Sixty Nine Thousand One Hundred Ninety Eight Pesos & 27/100 (Php1,569,198.27), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Four Hundred Seventy Thousand Seven Hundred Fifty Nine Pesos & 48/100 (Php470,759.48), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 day of AUG 2025
at Antipolo City.


RIZAL PROVINCIAL GOVERNMENT


FLAG CONSTRUCTION CORPORATION

Entity/Firm/Corporation

By:

By:


NINA RICCI MAYNARES
/Provincial Governor


FERNANDO ARADA
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>FERNANDO ARADA</u>	<u>TIN No. 007-885-673</u>	_____	_____

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction/Provision of Wash Facilities (Water, Sanitation & Hygiene) at Brgy. Rayap, Binangonan, Rizal

WITNESS MY HAND AND SEAL this _____ day of 7 AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 245
Page No. 49
Book No. 2
Series 20 24

NOTARY PUBLIC
ATTY. MARIA SALVE L. RUDAYA-ADAMOS
Notarial Commission Appt. No. 26-25/Antipolo City/ Until 31, 2037
Attorney's Roll No. 56520
JGP Lifetime Roll No. 000127 RSM Chapter
MGL& Comp. No. VIII-2014430/ Aug. 6, 2014
PTT No. 26086-01TA/ Jan. 5, 2026/Rizal



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. TEODORICO L. CONTRERAS
CLM GENERAL CONTRACTOR & SVCS., INC.
Pasig City

Dear Mr. Contreras:

The attached Contract Agreement having been approved, notice is hereby given to **CLM GENERAL CONTRACTOR & SVCS., INC.** that work may proceed on the **Construction of Roadway Lightings (phase 3) at Brgy. Rayap, Binangonan, Rizal** effective **August 20, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICHELYN YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:

TEODORICO L. CONTRERAS

NTP 07142026#10

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

- and -

CLM GENERAL CONTRACTOR & SERVICES, INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Pasig City, and herein represented by its Proprietor/President/General Manager, **TEODORICO L. CONTRERAS**, of legal age, Filipino citizen, single/married and a resident of Pasig City, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, S. 2026 namely:

Construction of Roadway Lightings (Phase 3) at Brgy. Rayap, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Eighty Two Thousand Eight Hundred Forty Seven Pesos & 55/100 (Php2,082,847.55), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Fifty Six (56) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Eighty Two Thousand Eight Hundred Forty Seven Pesos & 55/100 (Php2,082,847.55), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Six Hundred Twenty Four Thousand Eight Hundred Fifty Four Pesos & 27/100 (Php624,854.27), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

**CLM GENERAL CONTRACTOR
& SERVICES, INC.**
Entity/Firm/Corporation


By:


NINA RICANA YNARES
Provincial Governor

By:


TEODORICO L. CONTRERAS
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>TEODORICO L. CONTRERAS</u>	<u>TIN No. 009-565-744</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings (Phase 3) at Brgy. Rayap, Binangonan, Rizal

WITNESS MY HAND AND SEAL this _____ day of AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 246
Page No. 50
Book No. 2
Series 2026

NOTARY PUBLIC
ATTY. MARIA SARIE G. RUBAYA-ADAMOS
Notarial Commission Appl. No. 26-251 Antipolo City/Unit 21, 2027
Attorney's Roll No. 55329
IBP Lifetime Roll No. 09047/PSM Chapter
MCLE Comp. No. 701-0011433 Aug 8, 2024
PIN No. 251000073 Jan 5, 2025 3-4

[Handwritten signature]

[Handwritten signature]



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Repair/Repainting of Ynares School Bldgs. at Sapang Elem. School, Brgy. Sapang, Binangonan, Rizal** effective **August 20, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 07142026#11

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "PROVINCE."

— and —

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **EDGARDO M. UBIADAS**, of legal age, Filipino citizen, single/married and a resident of **Binangonan, Rizal**, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:


WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. **RPSB Res. #8, S. 2026** namely:

Repair/Repainting of Ynares School Buildings at Sapang Elementary School, Brgy. Sapang, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **July 14, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **One Million Nine Hundred Sixty Thousand Five Hundred Seventy Eight Pesos & 65/100 (Php1,960,578.65)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty (60)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- 
- 
- 
- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
 - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
 - c. Performance Security;
 - d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **One Million Nine Hundred Sixty Thousand Five Hundred Seventy Eight Pesos & 65/100 (Php1,960,578.65)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Five Hundred Eighty-Eight Thousand One Hundred Seventy Three Pesos & 60/100 (Php588,173.60)**, Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this AUG 22 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation

By:

By:


NINA RICCI P. NARES
Provincial Governor


EDGARDO M. UBIADAS
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN No. 008-410-689</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares School Buildings at Sapang
Elementary School, Brgy. Sapang, Binangonan, Rizal**

WITNESS MY HAND AND SEAL this _____ day of AUG, 2025, at Rizal Provincial
Capitol, Antipolo City.

Doc No. 247
Page No. 50
Book No. 2
Series 20 14


NOTARY PUBLIC RUBAYA ADAMOS
Notarial Commission Appl. No. 20-2014-Antipolo City/ Vol 01, 2021
Attorney's Roll No. 55338
(BP L/Letline Roll No. 006471 RDA Chopped
MCL E Comp. No. 101-2011430 /Arg. 5, 2024
PR No. 2108567A / Jan. 5, 2025 - RDA








Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Improvement of Ynares Multi-Purpose Covered Court at Brgy. Tabon, Binangonan, Rizal** effective **August 20, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,



NINA RIOS A. YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


EDGARDO M. UBIADAS

NTP 07142026#12

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "PROVINCE."

— and —

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, EDGARDO M. UBIADAS, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, S. 2026 namely:

**Improvement of Ynares Multi-Purpose Covered Court
at Brgy. Tabon, Binangonan, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Eight Hundred Fifty Seven Thousand One Hundred Thirty Pesos & 03/100 (Php857,130.03), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Eight Hundred Fifty Seven Thousand One Hundred Thirty Pesos & 03/100 (Php857,130.03)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Two Hundred Fifty Seven Thousand One Hundred Thirty Nine Pesos & 01/100 (Php257,139.01)**, Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

By:


By:


NINA RICCI YNARES
r/ Provincial Governor


EDGARDO M. UBIADAS
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN No. 008-410-689</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Improvement of Ynares Multi-Purpose Covered Court
at Brgy. Tabon, Binangonan, Rizal**

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 247
Page No. 30
Book No. 2
Series 20 26

NOTARY PUBLIC
[Signature]
ATTY. BLANCA SALAS C. RODRIGUEZ-ADAM OS
Notarial Commission Appl. No. 26-25141414-14 City Unit 24, 2027
Attorney's Roll No. 55320
IBP Lifetime Roll No. 200471624 Chapter
MCLE Comp. No. VII-0211-438 / Aug. 6, 2024
PTA No. 250185674 / Jan. 5, 2025 / Rizal

DN

SM

Ref

nda



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. JUAN PAOLO MIGUEL E. MANLAPIT
L. EUSEBIO ACE DEV'T CORP.
Pasig City


Dear Mr. Manlapit:

The attached Contract Agreement having been approved, notice is hereby given to **L. EUSEBIO ACE DEV'T CORP.** that work may proceed on the
Construction of Area Lightings and Roadway Lightings at
Brgy. Libis, Brgy. Lunsad and Brgy. Mambog, Binangonan, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

18-AUG-2026

Authorized Signature:

Name of the Representative of the Bidder:


JUAN PAOLO MIGUEL E. MANLAPIT

NTP 07142026#13

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

13

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "PROVINCE."

- and -

L. EUSEBIO ACE DEVELOPMENT CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Pasig City, and herein represented by its Proprietor/President/General Manager, **JUAN PAULO MIGUEL E. MANLAPIT**, of legal age, Filipino citizen, single/married and a resident of Pasig City, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 04, S. 2026/Ord. No. 03, S. 2026 namely:

**Construction of Area Lightings and Roadway Lightings at Brgy. Libis,
Brgy. Lunsad and Brgy. Mambog, Binangonan, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Fifteen Million Seven Hundred Nineteen Thousand Two Hundred Fifty Seven Pesos & 70/100 (Php15,719,257.70), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Fifty Six (156) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Fifteen Million Seven Hundred Nineteen Thousand Two Hundred Fifty Seven Pesos & 70/100 (Php15,719,257.70), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Four Million Seven Hundred Fifteen Thousand Seven Hundred Seventy Seven Pesos & 31/100 (Php4,715,777.31), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

 12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

 13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

 15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

**L. EUSEBIO ACE DEVELOPMENT
CORPORATION**
Entity/Firm/Corporation

By:



NINA RICCI A. YNARES
Provincial Governor

By:



JUAN PAULO MIGUEL E. MANLAPIT
Proprietor/Manager/President

WITNESSES



MARISSA N. CLEOFAS



MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila

JUAN PAULO MIGUEL E. MANLAPIT TIN No. 000-159-917

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Construction of Area Lightings and Roadway Lightings at Brgy. Libis,
Brgy. Lunsad and Brgy. Mambog, Binangonan, Rizal**

WITNESS MY HAND AND SEAL this 17 day of AUG, 2025, at Rizal Provincial Capitol,
Antipolo City.

Doc No. 249
Page No. 50
Book No. 2
Series 20 24

NOTARY PUBLIC 
ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appl. No. 25-25/Antipolo City/Until 31, 2027
Attorney's Roll No. 55339
JBP LifeTime Roll No. 00047/SSM Chapter
MCLE Comp. No. 700-0011430 May. 5, 2024
PTR No. 25068857A r Jan. 5, 2024 / Rizal



nder
Sgt



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS that work may proceed on the
Construction of Roadway Lightings at Brgy. Darangan,
Brgy. Pag-asa ang Brgy. Pilapila, Binangonan, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCIA. YNARES
Governor

I acknowledge receipt of this Notice on: 18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:  GERALD KENN SJ. BILOG

NTP 07142026#14

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

— and —

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG**, of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, S. 2026 namely:

**Construction of Roadway Lightings at Brgy. Darangan,
Brgy. Pag-asa and Brgy. Pilapila, Binangonan, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Nine Million Five Hundred Thirty Six Thousand Four Hundred Pesos & 33/100 (Php9,536,400.33), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Fifty Two (52) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Nine Million Five Hundred Thirty Six Thousand Four Hundred Pesos & 33/100 (Php9,536,400.33), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Two Million Eight Hundred Sixty Thousand Nine Hundred Twenty Pesos & 10/100 (Php2,860,920.10), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees; and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

GKB BUILDERS
Entity/Firm/Corporation

By:

By:


NINA RICCI NARES
Provincial Governor


GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA D.S. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Construction of Roadway Lightings at Brgy. Darangan,
Brgy. Pag-asa and Brgy. Pilapila, Binangonan, Rizal**

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 250
Page No. 50
Book No. 2
Series 20 76

NOTARY PUBLIC
ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appl. No. CG-25/Antipolo City/ Quid 31, 2027
Attorney's Roll No. 58329
IBP Lifetime Roll No. 05047/ RBM Chapter
MCLE Comp. No. 400-5011400/Aug. 8, 2026
PTR No. 25098807A/ Jan. 5, 2026 / Rizal

Sgt

under log



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. ARNEL L. CRUZ
A.L. CRUZ BUILDERS CONST.CORP.
Taytay, Rizal

Dear Mr. Cruz:

The attached Contract Agreement having been approved, notice is hereby given to **A.L. CRUZ BUILDERS CONST.CORP.** that work may proceed on the **Improvement of School Bldg. at Brgy. San Carlos, Brgy. Pilapila, Brgy. Lunsad and Brgy. Palangoy, Binangonan, Rizal** effective **August 20, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

18 AUG 2026

ARNEL L. CRUZ

NTP 07142026#15

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "PROVINCE."

- and -

A. L. CRUZ BUILDERS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Taytay, Rizal, and herein represented by its Proprietor/President/General Manager, ARNEL CRUZ, of legal age, Filipino citizen, single/married and a resident of Taytay, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 22, S. 2026 namely:

Improvement of School Building at Brgy. San Carlos, Brgy. Pilapila, Brgy. Lunsad and Brgy. Palangoy, Binangonan, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million Three Hundred Ten Thousand Seven Hundred Ninety Five Pesos & 48/100 (Php1,310,795.48), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Fifty (50)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Three Hundred Ten Thousand Seven Hundred Ninety Five Pesos & 48/100 (Php1,310,795.48), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (if applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Three Hundred Ninety Three Thousand Two Hundred Thirty Eight Pesos & 64/100 (Php393,238.64), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUGUST 2020 at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

A.L. CRUZ BUILDERS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

By:

By:


NINA RICCI A. YNARES
H/Provincial Governor


ARNEL CRUZ
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCIA. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>ARNEL CRUZ</u>	<u>TIN No. 638-084-958</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of School Building at Brgy. San Carlos, Brgy. Pilapila, Brgy. Lunsad and Brgy. Palangoy, Binangonan, Rizal

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 257
Page No. 51
Book No. 2
Series 202 4

NOTARY PUBLIC

ATTY. MARIA SALVE O. RUBAYA-ADAMOS

Notarial Commission Appt. No. 26-251 Antipolo City/ Until 31, 2027

Attorney's Roll No. 55220

ISPL Lifetime Roll No. 00047 RSM Chapter

RCLE Certif. No. VIO/0011430 / Aug. 8, 2024

PTR No. 250056674 / Jan. 9, 2024 / Rizal



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Improvement of Ynares Multi-Purpose Bldg. and Repair / Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Andres and Brgy. Sto. Domingo, Cainta, Rizal** effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCI A. YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


EDGARDO M. UBIADAS

NTP 07142026#16

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "PROVINCE."

- and -

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal** and herein represented by its Proprietor/President/General Manager, **EDGARDO M. UBIADAS**, of legal age, Filipino citizen, single/married and a resident of **Binangonan, Rizal**, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, S. 2026 namely:

Improvement of Ynares Multi-Purpose Building and Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Andres and Brgy. Sto. Domingo, Cainta, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million Three Hundred Seventy Seven Thousand Two Hundred Fifty Seven Pesos & 54/100 (Php1,377,257.54), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

- i. Drawing/Plans;
- ii. Scope of Work;
- iii. Invitation to Bid;
- iv. Instructions to Bidders;
- v. Bid Date Sheet;
- vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
- vii. Bill of Quantities;
- viii. General and Special Conditions of Contract; and
- ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;

c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Three Hundred Seventy Seven Thousand Two Hundred Fifty Seven Pesos & 54/100 (Php1,377,257.54), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Four Hundred Thirteen Thousand One Hundred Seventy Seven Pesos & 26/100 (Php413,177.26), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG day of _____ at Antipolo City.


RIZAL PROVINCIAL GOVERNMENT

KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation

By:

By:


NINA RICCA YNARES
/ Provincial Governor


EDGARDO M. UBIADAS
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN No. 008-410-689</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of Ynares Multi-Purpose Building and Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. San Andres and Brgy. Sto. Domingo, Cainta, Rizal

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2025, at Rizal Provincial Capitol, Antipolo City.

Doc No. 152
Page No. 51
Book No. 2
Series 20 26

NOTARY PUBLIC 
ATTY. RUTH S. RUAY-ADAMOS
Notarial Commission Appl. No. 25-25/Antipolo City/Unlil-31, 2027
Attorney's Roll No. 55508
IBP Lifetime Roll No. 89047/RAN Chapter
MCLE Comp. No. YTM-6011439/Aug. 5, 2024
PTR No. 2500567A / Jan. 5, 2016 / Rizal









Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MS. LAURA L. MARRON
L.L. MARRON CONST. & TRADING
Binangonan, Rizal

Dear Ms. Marron:

The attached Contract Agreement having been approved, notice is hereby given to
L.L. MARRON CONST. & TRADING that work may proceed on the
Improvement of NIA Road at Sitio Balso Purok 7, Brgy. Calahan, Cardona, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

L. L. Marron

Name of the Representative of the Bidder:

LAURA L. MARRON

NTP 07142026#17

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

— and —

L. L. MARRON CONSTRUCTION & TRADING, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, LAURA L. MARRON, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 14, S. 2026 namely:

Improvement of NIA Road at Sitio Balso Purok 7, Brgy. Calahan, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Eight Million Three Hundred Fifty Four Thousand Two Hundred Ninety Eight Pesos & 52/100 (Php8,354,298.52), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within One Hundred Twenty (120) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Eight Million Three Hundred Fifty Four Thousand Two Hundred Ninety Eight Pesos & 52/100 (Php8,354,298.52), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Two Million Five Hundred Six Thousand Two Hundred Eighty Nine Pesos & 56/100 (Php2,506,289.56), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2006 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

L. L. MARRON CONSTRUCTION & TRADING

Entity/Firm/Corporation

By:

By:


NINA RICCIO YNARES
/ Provincial Governor


LAURA L. MARRON
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>LAURA L. MARRON</u>	<u>TIN No. 236-059-376</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of NIA Road at Sitio Balso Purok 7, Brgy. Calahan, Cardona, Rizal

WITNESS MY HAND AND SEAL this 17 day of AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 258
Page No. 5
Book No. 2
Series 2026

NOTARY PUBLIC


ATTY. MARIA SALVIE O. RUBAYA-ADAMOS
Notarial Commission Appt. No. 26-25/Antipolo City/ Until 31, 2031
Attorney's Roll No. 56303
ISP Lifetime Roll No. 000431 RSM Chapter
MCLE Comp. No. VII-2011430-1 Aug. 5, 2024
PTR No. 2555361A1 Jan. 5, 2020 / Rizal









Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS that work may proceed on the
Repair/Repainting of 2-Storey Ynares Multi-Purpose Bldg.
(Health Center) at Brgy. Calahan, Cardona, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on: 18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:  GERALD KENN SJ. BILOG

NTP 07142026#18

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**,"

- and -

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, GERALD KENN S.J. BILOG, of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, S. 2026 namely:

**Repair/Repainting of 2-Storey Ynares Multi-Purpose Building
(Health Center) at Brgy. Calahan, Cardona, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Seven Hundred Thirteen Thousand Seven Hundred Fifty Nine Pesos & 68/100 (Php713,759.68), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Seven Hundred Thirteen Thousand Seven Hundred Fifty Nine Pesos & 68/100 (Php713,759.68)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Two Hundred Fourteen Thousand One Hundred Twenty-Seven Pesos & 90/100 (Php214,127.90)**, Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2026 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

GKB BUILDERS
Entity/Firm/Corporation


By:


By:


NINA RICCIO YNARES
Provincial Governor


GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA D.S. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of 2-Storey Ynares Multi-Purpose Building.
(Health Center) at Brgy. Calahan, Cardona, Rizal**

WITNESS MY HAND AND SEAL this _____ day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 284
Page No. 31
Book No. 2
Series 20 24

NOTARY PUBLIC
[Signature]
ATTY. MARIA SALVE C. PUSAY-ADAMOS
Notarial Commission Regd. No. 25-25711/Exp. City/Until 24, 2031
Attorney's Roll No. 65120
BPL Lifetime Roll No. 625471/ROM Chapter
MCLE Comp. No. V14-0011438 Aug. 6, 2024
PTR No. 257026670 / Jan. 5, 2026 / Tied

[Signature]

[Signature]

[Signature]



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. GRINGO C. ANORE
TRIPLE K CONSTRUCTION
Binangonan, Rizal

Dear Mr. Anore:

The attached Contract Agreement having been approved, notice is hereby given to **TRIPLE K CONSTRUCTION** that work may proceed on the
Improvement of Road at Ocampo St., Brgy. San Roque, Cardona, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.


Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:

18 AUG 2026

GRINGO C. ANORE

NTP 07142026#19

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

- and -

TRIPLE K CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, GRINGO C. ANORE, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, S. 2026 namely:

Improvement of Road at Ocampo Street, Brgy. San Roque, Cardona, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Thirty Four Thousand One Hundred Eighty Nine Pesos & 81/100 (Php2,034,189.81), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Thirty Four Thousand One Hundred Eighty Nine Pesos & 81/100 (Php2,034,189.81), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Six Hundred Ten Thousand Two Hundred Fifty Six Pesos & 94/100 (Php610,256.94), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement the 11th AUG 2020 day of _____ at Antipolo City.


RIZAL PROVINCIAL GOVERNMENT

TRIPLE K CONSTRUCTION
Entity/Firm/Corporation

By:

By:


NINA RICCI ANARES
Provincial Governor


GRINGO C. ANORE
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GRINGO C. ANORE</u>	<u>TIN No. 253-374-109</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of Road at Ocampo Street, Brgy. San Roque, Cardona, Rizal

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026 at Rizal Provincial Capitol, Antipolo City.

Doc No. 255
Page No. 5
Book No. 2
Series 20 24

NOTARY PUBLIC


ATTY. MARIA SALVE C. RUBAYA-ADAMS
Notarial Commission Appl. No. 26-29 Antipolo City/ Until 31, 2027
Attorney's Roll No. 55329
IBP Lifetime Roll No. 060471 GSM Chapter
MCLE Comp. No. 103-0011438 / Acq. 5, 2014
PTR No. 25102557A / Jan. 5, 2026 / Rizal

sf

nder
Tingy

bay



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. OLIVER O. AQUINO
OLIVER AQUINO CONSTRUCTION
Binangonan, Rizal

Dear Mr. Aquino:

The attached Contract Agreement having been approved, notice is hereby given to **OLIVER AQUINO CONSTRUCTION** that work may proceed on the **Repair/Repainting of Ynares Multi-Purpose Covered Court at Brgy. Tuna, Cardona, Rizal** effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


OLIVER O. AQUINO

NTP 07142026#20

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

— and —

OLIVER AQUINO CONSTRUCTION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, **OLIVER AQUINO**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, S. 2026 namely:

**Repair/Repainting of Ynares Multi-Purpose Covered
Court at Brgy. Tuna, Cardona, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Two Hundred Seventy One Thousand Six Hundred Forty Eight Pesos & 67/100 (Php2,271,648.67), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Two Hundred Seventy One Thousand Six Hundred Forty Eight Pesos & 67/100 (Php2,271,648.67), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Six Hundred Eighty One Thousand Four Hundred Ninety Four Pesos & 60/100 (Php681,494.60), Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2005 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

OLIVER AQUINO CONSTRUCTION
Entity/Firm/Corporation

By:

By:


NINA RICCI A. INARES
Provincial Governor


OLIVER AQUINO
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>OLIVER AQUINO</u>	<u>TIN No. 182-311-289</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares Multi-Purpose Covered
Court at Brgy. Tuna, Cardona, Rizal**

WITNESS MY HAND AND SEAL this 17 day of AUG 2026, at Rizal Provincial Capitol,
Antipolo City.

Doc No. 256
Page No. 52
Book No. 2
Series 20 14

NOTARY PUBLIC
ATTY. MARIA SALVE C. RUSAYA-ADAMOS
Notarial Commission Appl. No. 26-75 Antipolo City Unit 21, 2027
Attorney's Roll No. 55535
IBP Lifetime Roll No. 050 ED BSM Chapter
MCLE Comp. No. VII-2011430 (Aug. 8, 2018)
PTR (A). 2528888TA / Jan. 5, 2020 / 7/22

Signature

Signature

under

Signature



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal


Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS that work may proceed on the
Construction of Roadway Lightings at Brgy. Calahan,
Brgy. Del Remedio, Brgy. Looc and Diversion Road, Cardona, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on: 18 AUG 2026

Authorized Signature: 
Name of the Representative of the Bidder: **GERALD KENN SJ. BILOG**

NTP 07142026#21

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

- and -

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, GERALD KENN S.J. BILOG, of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, S. 2026/Ord. No. 04, S. 2026 namely:

**Construction of Roadway Lightings at Brgy. Calahan, Brgy. Del Remedio,
Brgy. Looc, and Diversion Road, Cardona, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Fifteen Million Two Hundred Seventy Six Thousand Six Hundred Sixteen Pesos & 77/100 (Php15,276,616.77), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty Eight (88) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders;
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract; and the Bidder's Conformance thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Fifteen Million Two Hundred Seventy Six Thousand Six Hundred Sixteen Pesos & 77/100 (Php15,276,616.77)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Four Million Five Hundred Eighty Two Thousand Nine Hundred Eighty-Five Pesos & 03/100 (Php4,582,985.03)**, Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees; and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.


IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2026 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

GKB BUILDERS
Entity/Firm/Corporation


By:

By:


NINA RICCI YNARES
/ Provincial Governor


GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA D.S. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Construction of Roadway Lightings at Brgy. Calahan, Brgy. Del Remedio,
Brgy. Looc, and Diversion Road, Cardona, Rizal**

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 257
Page No. 52
Book No. 2
Series 20 76

NOTARY PUBLIC
JULIA MARIA CRISTINA FUDAYA-ADALIOS
Notarial Commission Acpt. No. 28-231 Antipolo City/ Unit 21, 2027
Attorney's Roll No. 53028
IGP Lifetime Roll No. 000471 RSM Chapter
MCLE Comp. No. X10-0911438 (Aug. 8, 2024)
PTR No. 25073657A / Jan. 5, 2025 / Rizal

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Repair/Repainting of 1-Storey Ynares Multi-Purpose Bldg. (Daycare Center) at Brgy. Bombongan, Morong, Rizal** effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA ROCCA A. YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 07142026#22

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, Series of 2025, herein referred to as the "**PROVINCE**."

- and -

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Binangonan, Rizal**, and herein represented by its Proprietor/President/General Manager, **EDGARDO M. UBIADAS**, of legal age, Filipino citizen, single/married and a resident of **Binangonan, Rizal**, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, S. 2026 namely:

**Repair/Repainting of 1-Storey Ynares Multi-Purpose Building
(Daycare Center) at Brgy. Bombongan, Morong, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million One Hundred Twenty Six Thousand Five Hundred Seventy Nine Pesos & 66/100 (Php1,126,579.66), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Fifty (50)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

- i. Drawing/Plans;
- ii. Scope of Work;
- iii. Invitation to Bid;
- iv. Instructions to Bidders;
- v. Bid Date Sheet;
- vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
- vii. Bill of Quantities;
- viii. General and Special Conditions of Contract; and
- ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;

c. Performance Security;

d. Notice of Award of Contract; and the Bidder's Conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **One Million One Hundred Twenty Six Thousand Five Hundred Seventy Nine Pesos & 66/100 (Php1,126,579.66)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009 and its IRR, and Sangguniang Panlalawigan Resolution No. 471, s. 2025 (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Three Hundred Thirty Seven Thousand Nine Hundred Seventy Three Pesos & 90/100 (Php337,973.90)**, Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and


23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 day of AUG 2026 at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT KIT UBIADAS CONSTRUCTION CORPORATION
Entity/Firm/Corporation

By:


By:


NINA RICCIO YNARES
/ Provincial Governor


EDGARDO M. UBIADAS
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN No. 008-410-689</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of 1-Storey Ynares Multi-Purpose Building
(Daycare Center) at Brgy. Bombongan, Morong, Rizal**

17 AUG 2026

WITNESS MY HAND AND SEAL this _____ day of _____, at Rizal Provincial Capitol, Antipolo City.

Doc No. 258
Page No. 52
Book No. 2
Series 20 24

NOTARY PUBLIC

[Signature]
ATTY. MARIA SALVE C. RUBAY-ADANOS
Notarial Commission Appl. No. 36-25 Antipolo City/Unit 21, 2027
Attorney's Roll No. 55729
IBP Lifetime Roll No. 07041758 Chapter
MCLE Comp. No. V01-0011430 Aug. 8, 2024
PTR No. 250406741 Jan. 9, 2025 / RJUJ

[Handwritten signatures]



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of Roadway Lightings at Brgy. Maybancal, Morong, Rizal** effective **August 20, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


GERALD KENN SJ. BILOG

NTP 07142026#23

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, GERALD KENN S.J. BILOG of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03 & 04, s. 2026 namely:

Construction of Roadway Lightings at Brgy. Maybancal, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above-said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Ten Million Four Hundred Sixty-One Thousand Nine Pesos & 66/100 (Php10,461,009.66), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Ninety-Six (96) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents:

- i. Drawing/Plans;
- ii. Scope of Work;
- iii. Invitation to Bid;
- iv. Instructions to Bidders
- v. Bid Date Sheet;
- vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
- vii. Bill of Quantities;
- viii. General and Special Conditions of Contract; and
- ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;

c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Ten Million Four Hundred Sixty-One Thousand Nine Pesos & 66/100 (Php10,461,009.66), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Three Million One Hundred Thirty-Eight Thousand Three Hundred Two Pesos & 90/100 (Php3,138,302.90) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2026 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:



NINA RICCI A. YNARES
H/ Provincial Governor


GKB BUILDERS
Entity/Firm/Corporation

By:


GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings at Brgy. Maybancal, Morong, Rizal

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal
Provincial Capitol, Antipolo City.

Doc No. 259
Page No. 52
Book No. 2
Series 2026

Notary Public
ATTY. MARIA SALVE C. RUBAYA-ACAMOS
Natural Commission Appl. No. 24-25 Antipolo City/ Until 21, 2027
Attorney's Roll No. 55320
IBP Lifetime Roll No. 000473 PSM Chapter
MCLE Comp. No. VII-0011410 (Aug. 8, 2024)
PTR No. 25036573 / Jan. 5, 2026 / Valid

SM *Leaf*
nder



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MS. LAURA L. MARRON
L.L. MARRON CONST. & TRADING
Binangonan, Rizal

Dear Ms. Marron:

The attached Contract Agreement having been approved, notice is hereby given to **L.L. MARRON CONST. & TRADING** that work may proceed on the **Asphalt Overlaying with Concrete Reblocking of T. Felix St., Brgy. Maybancal, Morong, Rizal** effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCIA YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:

LAURA L. MARRON

NTP-07142026#24

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS: 24

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

- and -

L.L. MARRON CONSTRUCTION & TRADING, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, **LAURA L. MARRON**, of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03, s. 2025 namely:

Asphalt Overlaying with Concrete Reblocking of T. Felix St., Brgy. Maybancal, Morong, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Four Hundred Sixty-Eight Thousand Five Hundred Forty-Seven Pesos & 89/100 (Php2,468,547.89), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Four Hundred Sixty-Eight Thousand Five Hundred Forty-Seven Pesos & 89/100 (Php2,468,547.89), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Seven Hundred Forty Thousand Five Hundred Sixty-Four Pesos & 37/100 (Php740,564.37) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 7 AUG 2020 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

L.L. MARRON CONSTRUCTION & TRADING

Entity/Firm/Corporation

By:

By:


NINA RICCI LYNARES
Provincial Governor


LAURA L. MARRON
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS

MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCIA YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>LAURA L. MARRON</u>	<u>TIN No. 236-059-376</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Asphalt Overlaying with Concrete Reblocking of T. Felix St., Brgy. Maybancal, Morong, Rizal

WITNESS MY HAND AND SEAL this 17 day of AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 260
Page No. 54
Book No. 2
Series 202u

[Signature]
Notary Public
ATTY. MARIA SALVE C. VERONICA ROSAS
Notarial Commission Exp. No. 26-23/Antipolo City/Under 21, 2027
Attorney's Roll No. 59329
JEP/L/Notary Roll No. 69042/RIZAL Chapter
MCLE Comp. No. 998-0931150/Rizal 9, 2024
PTR No. 210017078-1 Jan. 5, 2025/Rizal

[Signature]

[Signature]

[Signature]



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Morong, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to
LARD BUILDERS that work may proceed on the
Construction of Children's Playground at Eastwood
Residences Phase 3A, Brgy. San Isidro, Montalban, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI D. YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP 07142026#25

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

LARD BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at **Baras, Rizal**, and herein represented by its Proprietor/President/General Manager, **RENATO VILLAROMAN**, of legal age, Filipino citizen, single/married and a resident of **Baras, Rizal**, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, s. 2026 namely:

**Construction of Children's Playground at Eastwood Residences Phase 3A,
Brgy. San Isidro, Montalban, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last **July 14, 2026**, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of **Eight Hundred Ninety-Three Thousand Five Hundred Forty-Four Pesos & 03/100 (Php893,544.03)**, Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Ninety (90)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Eight Hundred Ninety-Three Thousand Five Hundred Forty-Four Pesos & 03/100 (Php893,544.03), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Two Hundred Sixty-Eight Thousand Sixty-Three Pesos & 21/100 (Php268,063.21) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:



NINA RICCI L. YNARES
Provincial Governor

LARD BUILDERS
Entity/Firm/Corporation

By:


RENATO VILLAROMAN
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>RENATO VILLAROMAN</u>	<u>TIN No. 119-041-448</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Construction of Children's Playground at Eastwood Residences Phase 3A,
Brgy. San Isidro, Montalban, Rizal**

WITNESS MY HAND AND SEAL this 17 day of AUG 2026, at Rizal Provincial
Capitol, Antipolo City.

Doc No. 244
Page No. 53
Book No. 2
Series 2026

Notary Public
ATTY. MARIA SALVE C. RUDAYA-ADAMOS
Notarial Commission Appl. No. 25-251A-Antipolo City/ Until 31, 2027
Attorney's Roll No. 56329
IDP Lifetime Roll No. 00042/ 65th Chapter
MCLE Comp. No. VII-0011430 Aug. 6, 2024
PTR No. 2502365/A Jan. 5, 2020-10/24

[Signature]

[Signature]

[Signature]



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to
GKB BUILDERS that work may proceed on the
Asphalt Overlaying with Concrete Reblocking (portion)
of Road at Sitio Lower Barak, Brgy. Quisao, Pililla, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,

NINA RICCIA YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:

GERALD KENN SJ. BILOG

NTP 07142026#26

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

— and —

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 14, s. 2026 namely:

Asphalt Overlaying with Concrete Reblocking (portion) of Road at Sitio Lower Barak, Brgy. Quisao, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Six Hundred Sixty-Five Thousand Five Hundred Ninety-Seven Pesos & 73/100 (Php2,665,597.73), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Sixty (60)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Six Hundred Sixty-Five Thousand Five Hundred Ninety-Seven Pesos & 73/100 (Php2,665,597.73), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Seven Hundred Ninety-Nine Thousand Six Hundred Seventy-Nine Pesos & 32/100 (Php799,679.32) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 7 AUG 2026 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:


NINA RICCA A. NARES
/ Provincial Governor /


GKB BUILDERS
Entity/Firm/Corporation

By:


GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA D.S. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Asphalt Overlaying with Concrete Reblocking (portion) of Road at Sitio Lower Barak,
Brgy. Quisao, Pililla, Rizal**

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal
Provincial Capitol, Antipolo City.

Doc No. 262
Page No. 53
Book No. 2
Series 2026

Notary Public


ATTY. MARIA SALVIE C. RUGAYA-ADAMOS
Notarial Commission Appl. No. 26-2504-Antipolo City/ Valid 31, 2027
Attorney's Roll No. 55,619
ISP Lifetime Roll No. 000471/558,771/valid
MCLE Comp. No. VII-0011452/ Aug. 5, 2025
PTR No. 298259678 / Jan. 5, 2026 / Rizal







Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal

Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of Area Lightings at Brgy. Malaya and Brgy. Takungan, Pililla, Rizal** effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCAPAYNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


GERALD KENN SJ. BILOG

NTP 07142026#27

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

27

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03 & 04, s. 2026 namely:

Construction of Area Lightings at Brgy. Malaya and Brgy. Takungan, Pililla, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Five Million Four Hundred Fifty-Two Thousand Two Hundred Fifty-Seven Pesos & 64/100 (Php5,452,257.64), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy-Six (76) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

- i. Drawing/Plans;
- ii. Scope of Work;
- iii. Invitation to Bid;
- iv. Instructions to Bidders
- v. Bid Date Sheet;
- vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
- vii. Bill of Quantities;
- viii. General and Special Conditions of Contract; and
- ix. Supplemental Bid Bulletins, if any.

- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **Five Million Four Hundred Fifty-Two Thousand Two Hundred Fifty-Seven Pesos & 64/100 (Php5,452,257.64)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **One Million Six Hundred Thirty-Five Thousand Six Hundred Seventy-Seven Pesos & 29/100 (Php1,635,677.29)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2026 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

GKB BUILDERS
Entity/Firm/Corporation

By:

By:


NINA RICCI A. YNARES
Provincial Governor


GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA D.S. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Area Lightings at Brgy. Malaya and Brgy. Takungan, Pililla, Rizal

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal
Provincial Capitol, Antipolo City.

Doc No. 268
Page No. 53
Book No. ?
Series 2026

Notary Public
ATTY. MARIA SALVE C. RUBAYA-ADAMOS
Notarial Commission Appl. No. 25-25/Antipolo City Until 31, 2027
Attorney's Roll No. 55329
IBP Lifetime Roll No. 00047183X Chngbr
MCLE Comp. No. V01-001430 (Aug 6, 2024)
PTA No. 250024174 (Jan. 5, 2025 Trial)

mb
sm
bf
nde



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the **Asphalt Overlaying at Brgy. Katipunan-Bayani, Tanay, Rizal** effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:


PORFIRIO P. MINA

NTP 07142026#28

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

– and –

JRD-D² ENTERPRISES, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Tanay, Rizal, and herein represented by its Proprietor/President/General Manager, **PORFIRIO MINA**, of legal age, Filipino citizen, single/married and a resident of Tanay, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, s. 2026 namely:

Asphalt Overlaying at Brgy. Katipunan-Bayani, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Eight Million Six Hundred Forty-Four Thousand Three Hundred Ninety-Eight Pesos & 10/100 (Php8,644,397.10), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy (70) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Eight Million Six Hundred Forty-Four Thousand Three Hundred Ninety-Eight Pesos & 10/100 (Php8,644,397.10), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Two Million Five Hundred Ninety-Three Thousand Three Hundred Nineteen Pesos & 13/100 (Php2,593,319.13) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3, of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;


22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2026 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:



NINA RICCA YNARES
Provincial Governor


JRD-D² ENTERPRISES
Entity/Firm/Corporation

By:


PORFIRIO MINA
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>PORFIRIO MINA</u>	<u>TIN No. 154-422-889</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:


Asphalt Overlaying at Brgy. Katipunan-Bayani, Tanay, Rizal

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 244
Page No. 53
Book No. 2
Series 2026

Notary Public

ATTY. MARIA SALVE C. RUGAYA-ADAMOS
Notarial Commission Appl. No. 26-25/Antipolo City/10/01/2027
Attorney's Reg. No. 65300
IBP Lifetime Reg. No. 096471-RSM Chapter
MCLE Comp. No. 478-0811-438/Aug. 8, 2024
PTR No. 2503647-A/Jun. 5, 2025/Regd





Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. TEODORICO L. CONTRERAS
CLM GENERAL CONTRACTOR & SVCS., INC.
Pasig City


Dear Mr. Contreras:

The attached Contract Agreement having been approved, notice is hereby given to **CLM GENERAL CONTRACTOR & SVCS., INC.** that work may proceed on the
Construction of Slope Protection at Tanay River
(near austria bridge), Brgy. Tabing-Ilog, Tanay, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,



NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


TEODORICO L. CONTRERAS

NTP 07142026#29

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

— and —

CLM GENERAL CONTRACTOR & SERVICES, INC., a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Pasig City, and herein represented by its Proprietor/President/General Manager, **TEODORICO L. CONTRERAS**, of legal age, Filipino citizen, single/married and a resident of Pasig City, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 34, s. 2026 namely:

Construction of Slope Protection at Tanay, River (near Austria Bridge), Brgy. Tabing-Ilog, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million Nine Hundred Seventy Thousand Four Hundred Eighty-Nine Pesos & 29/100 (Php1,970,489.29), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of One Million Nine Hundred Seventy Thousand Four Hundred Eighty-Nine Pesos & 29/100 (Php1,970,489.29), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Five Hundred Ninety-One Thousand One Hundred Forty-Six Pesos & 79/100 (Php591,146.79) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2016 of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

CLM GENERAL CONTRACTOR & SERVICES, INC.

Entity/Firm/Corporation

By:


By:


NINA RICCI L. YNARES
Provincial Governor


TEODORICO L. CONTRERAS
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
TEODORICO L. CONTRERAS	TIN No. 009-565-744		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:


**Construction of Slope Protection at Tanay, River (near Austria Bridge), Brgy.
Tabing-Ilog, Tanay, Rizal**

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal Provincial
Capitol, Antipolo City.

Doc No. 245
Page No. 53
Book No. 2
Series 2026

Notary Public

ATTY. MARIA SALVIE D. RUBAYA-ADAMS
Notarial Commission Appt. No. 25-25/Antipolo City/ Unit 21, 2027
Attorney's Roll No. 55223
IBP Lifetime Roll No. 052471 PSM Chapter
MCLE Comp. No. VII-0111438 Aug. 6, 2024
PTD No. 25084667A / Jan. 5, 2026 / Rizal





Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

ENGR. RENATO C. VILLAROMAN
LARD BUILDERS
Morong, Rizal

Dear Engr. Villaroman:

The attached Contract Agreement having been approved, notice is hereby given to **LARD BUILDERS** that work may proceed on the
Repair/Repainting of Ynares School Bldg. at Tanay North
National High School, Brgy. Tandang Kutyo, Tanay, Rizal
effective: August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


RENATO C. VILLAROMAN

NTP 07142026#30

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

— and —

LARD BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Baras, Rizal, and herein represented by its Proprietor/President/General Manager, **RENATO VILLAROMAN**, of legal age, Filipino citizen, single/married and a resident of Baras, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 7, s. 2026 namely:

**Repair/Repainting of Ynares School Bldg. at Tanay North National High School,
Brgy. Tandang Kutyo, Tanay, Rizal**

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of One Million Six Hundred Sixteen Thousand Four Hundred Eighty-Nine Pesos & 32/100 (Php1,616,489.32), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Eighty (80) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of **One Million Six Hundred Sixteen Thousand Four Hundred Eighty-Nine Pesos & 32/100 (Php1,616,489.32)**, Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of **Four Hundred Eighty-Four Thousand Nine Hundred Forty-Six Pesos & 80/100 (Php484,946.80)** Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2026 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

LARD BUILDERS
Entity/Firm/Corporation

By:

By:


NINA RICCI A. YNARES
[Provincial Governor]


RENATO VILLAROMAN
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
RENATO VILLAROMAN	TIN No. 119-041-448		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Ynares School Bldg. at Tanay North National High School,
Brgy. Tandang Kutyo, Tanay, Rizal**

17 AUG 2026

WITNESS MY HAND AND SEAL this _____ day of _____, at Rizal Provincial
Capitol, Antipolo City.

Doc No. 266
Page No. 54
Book No. 2
Series 2026

Notary Public

ATTY. MARIA SALVE D. RUBANA-ADAMOS

Notarial Commission Appt. No. 25-29 Antipolo City/Unit 31, 2027

Attorney's Roll No. 51314

IBP Lifetime Roll No. 25437/RCR Chapter

MCLE Comp. No. 404-0011432 (Aug 9, 2024)

FTD No. 25435/RTA / Jan 5, 2025 / Rizal

[Signature]

[Signature] *[Signature]*



Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

ENGR. PORFIRIO P. MINA
JRD-D2 ENTERPRISES
Tanay, Rizal

Dear Engr. Mina:

The attached Contract Agreement having been approved, notice is hereby given to **JRD-D2 ENTERPRISES** that work may proceed on the
Extension (Additional 1-room) of 1-Storey Ynares School Bldg.
at Monte De Tanay Elem. School, Brgy. Sampaloc, Tanay, Rizal
effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCLA YNARES
Governor

I acknowledge receipt of this Notice on:

Authorized Signature:

Name of the Representative of the Bidder:


PORFIRIO P. MINA

NTP 07142026#31

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

JRD-D² ENTERPRISES, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Tanay, Rizal, and herein represented by its Proprietor/President/General Manager, **PORFIRIO MINA**, of legal age, Filipino citizen, single/married and a resident of Tanay, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 5, s. 2026 namely:

Extension (Additional 1-room) of 1-Storey Ynares School Bldg. at Monte De Tanay Elementary School, Brgy. Sampaloc, Tanay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Five Hundred Eighteen Thousand Two Hundred Ten Pesos & 42/100 (Php2,518,210.42), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Sixty (60) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Five Hundred Eighteen Thousand Two Hundred Ten Pesos & 42/100 (Php2,518,210.42), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Seven Hundred Fifty-Five Thousand Four Hundred Sixty-Three Pesos & 13/100 (Php755,463.13) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 ^{AUG} 2006 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:


NINA RICCI YNARES
/ Provincial Governor {

JRD-D² ENTERPRISES


Entity/Firm/Corporation

By:


PORFIRIO MINA
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>PORFIRIO MINA</u>	<u>TIN No. 154-422-889</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Extension (Additional 1-room) of 1-Storey Ynares School Bldg. at Monte De Tanay
Elementary School, Brgy. Sampaloc, Tanay, Rizal**

WITNESS MY HAND AND SEAL this 17 day of AUG 2025, at Rizal Provincial
Capitol, Antipolo City.

Doc No. 267
Page No. 54
Book No. 2
Series 202 12

Notary Public


ATTY. MARIA SALVE C. RUCAYA-ADAMUS
Notarial Commission Appl. No. 28-23/Antipolo City/Unm.31, 2023
Attorney's Roll No. 55530
JOP Lifetime Roll No. 950471/SSM Chapter
BCLC Comp. No. Y70-0011430 (Aug. 8, 2024)
PTR No. 25008687A / Jan. 5, 2020 / Rizal





Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal


Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Improvement of Stage at Taytay Senior High School, Brgy. Dolores, Taytay, Rizal** effective **August 20, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:

EDGARDO M. UBIADAS

NTP 07142026#32

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

32

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal and herein represented by its Proprietor/President/General Manager, EDGARDO M. UBIADAS of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. RPSB Res. No. 7, s. 2026 namely:

Improvement of Stage at Taytay Senior High School, Brgy. Dolores, Taytay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Two Million Two Hundred Twenty-Eight Thousand Six Hundred Ninety-Seven Pesos & 81/100 (Php2,228,697.81), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy-Two (72) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

a. Philippine Bidding Documents

- i. Drawing/Plans;
- ii. Scope of Work;
- iii. Invitation to Bid;
- iv. Instructions to Bidders
- v. Bid Date Sheet;
- vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
- vii. Bill of Quantities;
- viii. General and Special Conditions of Contract; and
- ix. Supplemental Bid Bulletins, if any.

b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;

c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Two Million Two Hundred Twenty-Eight Thousand Six Hundred Ninety-Seven Pesos & 81/100 (Php2,228,697.81), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Six Hundred Sixty-Eight Thousand Six Hundred Nine Pesos & 34/100 (Php668,609.34) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2026 day of _____ at Antipolo City.


RIZAL PROVINCIAL GOVERNMENT

KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation

By:

By:


NINA RICCIO YNARES
H. Provincial Governor I


EDGARDO M. UBIADAS
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN No. 008-410-689</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Improvement of Stage at Taytay Senior High School, Brgy. Dolores, Taytay, Rizal

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 265
Page No. 54
Book No. 7
Series 202 4

Notary Public


ATTY. MARIA SALVE C. RUBAYA-ADAN
Notarial Commission App. No. 20-25842/Antipolo City/04-21, 2027
Attorney's Roll No. 55308
IUP Lifetime Fee No. 08047/ISM Chapter
RCLE Comp. No. VII-0511430 Reg. A, 2024
PTR No. 25181773 x Jan 3, 2024 (Am)








Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. EDGARDO M. UBIADAS
KIT UBIADAS CONSTRUCTION CORP.
Binangonan, Rizal

Dear Mr. Ubiadas:

The attached Contract Agreement having been approved, notice is hereby given to **KIT UBIADAS CONSTRUCTION CORP.** that work may proceed on the **Repair/Repainting of Wash Facilities (Water, Sanitation & Hygiene)** at **Cresdaville II Subd., Brgy. San Juan, Taytay, Rizal** effective **August 20, 2026 (Thursday)**.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCI YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


EDGARDO M. UBIADAS

NTP 07142026#33

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "**PROVINCE**."

- and -

KIT UBIADAS CONSTRUCTION CORPORATION, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Binangonan, Rizal, and herein represented by its Proprietor/President/General Manager, **EDGARDO M. UBIADAS** of legal age, Filipino citizen, single/married and a resident of Binangonan, Rizal, hereinafter referred to as the "**CONTRACTOR**."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 23, s. 2026 namely:

Repair/Repainting of Wash Facilities (Water, Sanitation & Hygiene) at Cresdville II Subd., Brgy. San Juan, Taytay, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents; approved plans; program works and specification in consideration of the amount of Five Hundred Twenty-Eight Thousand Three Hundred Eighty-Seven Pesos & 97/100 (Php528,387.97), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within **Forty (40)** calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents:
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any.
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Five Hundred Twenty-Eight Thousand Three Hundred Eighty-Seven Pesos & 97/100 (Php528,387.97), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of One Hundred Fifty-Eight Thousand Five Hundred Sixteen Pesos & 39/100 (Php158,516.39) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2020 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

KIT UBIADAS CONSTRUCTION CORPORATION

Entity/Firm/Corporation

By:


By:


NINA RICCI A. YNARES
Provincial Governor


EDGARDO M. UBIADAS
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA DS. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>EDGARDO M. UBIADAS</u>	<u>TIN No. 008-410-689</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

**Repair/Repainting of Wash Facilities (Water, Sanitation & Hygiene) at Cresdaville II
Subd., Brgy. San Juan, Taytay, Rizal**

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal Provincial
Capitol, Antipolo City.

Doc No. 269
Page No. 54
Book No. 2
Series 2026

Notary Public

ATTY. MARIA SALVE C. RUBAYA-ADANOG
Notarial Commission Appl. No. 26-251 Antipolo City/UMR 21, 2027
Attorney's Roll No. 55320
BSP License Roll No. 000-71 BSM Chapter
MCLE Comp. No. V10-0011438 (Aug 6, 2024)
PTR No. 27005887-A Jan. 5, 2018 / Valid








Republic of the Philippines
Provincial Government of Rizal

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

17 August, 2026

MR. GERALD KENN SJ. BILOG
GKB BUILDERS
Morong, Rizal


Dear Mr. Bilog:

The attached Contract Agreement having been approved, notice is hereby given to **GKB BUILDERS** that work may proceed on the **Construction of Roadway Lightings at Brgy. Dalig, Brgy. Dulumbayan and Brgy. Prinza, Teresa, Rizal** effective August 20, 2026 (Thursday).

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule on the date above-mentioned.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Provincial Government of Rizal.

Very truly yours,


NINA RICCIO YNARES
Governor

I acknowledge receipt of this Notice on:

18 AUG 2026

Authorized Signature:

Name of the Representative of the Bidder:


GERALD KENN SJ. BILOG

NTP 07142026#34

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This AGREEMENT made and entered into by and between:

The **PROVINCIAL GOVERNMENT OF RIZAL**, a local government unit, duly organized and existing under Philippines laws, with seat of government and principal address at Rizal Provincial Capitol Building, Ynares Center Compound, Circumferential Road corner P. Oliveros Street, Barangay San Roque, Antipolo City, represented in this act by its **PROVINCIAL GOVERNOR, HON. NINA RICCI A. YNARES**, duly authorized by virtue of Sangguniang Panlalawigan Appropriation Ordinance No. 34, s. 2025, herein referred to as the "PROVINCE."

— and —

GKB BUILDERS, a sole proprietorship/private corporation, duly organized and existing under the laws of the Republic of the Philippines, with principal place of business and office address at Morong, Rizal, and herein represented by its Proprietor/President/General Manager, **GERALD KENN S.J. BILOG** of legal age, Filipino citizen, single/married and a resident of Morong, Rizal, hereinafter referred to as the "CONTRACTOR."

WITNESSETH, That:

WHEREAS, the PROVINCE declares as a matter of policy that certain infrastructure works should be constructed pursuant to Sangguniang Panlalawigan Ordinance No. 03 & 04, s. 2026 namely:

Construction of Roadway Lightings at Brgy. Dalig, Brgy. Dulumbayan and Brgy. Prinza, Teresa, Rizal

WHEREAS, the CONTRACTOR, warranting that it has the financial and technical competence to undertake the above said infrastructure works, and whose bid has been declared as the Lowest Calculated Responsive Bid in a public bidding held last July 14, 2026, has accepted and binds itself to undertake the construction and completion of the above-mentioned infrastructure works strictly in accordance with the following standards set forth in the bid documents, approved plans, program works and specification in consideration of the amount of Six Million Seven Hundred Forty Thousand Five Hundred Eighty-Nine Pesos & 20/100 (Php6,740,589.20), Philippine Currency.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto hereby agree as follows:

1. The whole works subject matter of this Agreement shall be completed within Seventy-Two (72) calendar days, in accordance with the provisions of the following documents as required by the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the "New Government Procurement Act," (RA 12009) and shall form part and be read and construed as integral parts of this Agreement, viz:

- a. Philippine Bidding Documents
 - i. Drawing/Plans;
 - ii. Scope of Work;
 - iii. Invitation to Bid;
 - iv. Instructions to Bidders
 - v. Bid Date Sheet;
 - vi. Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to the request for clarifications on the bid), including corrections to the bid, if any, resulting from the PROVINCE's bid evaluation;
 - vii. Bill of Quantities;
 - viii. General and Special Conditions of Contract; and
 - ix. Supplemental Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;

- d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the PROVINCE, such as but not limited to the Notice to Proceed and Warranty Security.

2. In consideration of the payment to be made by the PROVINCE to the CONTRACTOR, the latter hereby covenants with the PROVINCE to construct and complete the infrastructure works subject of this Agreement in conformity with the provisions, terms, and conditions of this Agreement;

3. The PROVINCE hereby covenants to pay the CONTRACTOR the amount of Six Million Seven Hundred Forty Thousand Five Hundred Eighty-Nine Pesos & 20/100 (Php6,740,589.20), Philippine Currency, subject to retention money, progress payments, and other conditions as provided under RA 12009, its IRR and Sangguniang Panlalawigan Resolution No. 471, s. 2025. (If applicable)

4. It is understood that prior to the signing of this Agreement, the Contractor has posted the required performance security of Two Million Twenty-Two Thousand One Hundred Seventy-Six Pesos & 76/100 (Php2,022,176.76) Philippine Currency, as a measure of guarantee for the faithful compliance with his obligations under this Agreement in accordance with the Bidding Documents;

5. The CONTRACTOR shall post an additional performance security following the schedule under Section 68.4 of the IRR to cover any cumulative increase of more than 10 percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be;

6. In the event that it is established that the CONTRACTOR is in default in any of its obligations under this Agreement, the performance security shall be forfeited in favor of the PROVINCE;

7. The CONTRACTOR undertakes to post a warranty security to guarantee the performance of its obligations in the event of any "Structural Defects or Failures", as defined in the IRR, that may occur within the applicable warranty period provided in Section 90.2.3. of the IRR;

8. The CONTRACTOR shall observe the warranties under Section 90.2 of the IRR ;

9. The CONTRACTOR warrants that it has not given, nor promised to give, any money, gift, or consideration to any official or employee of the PROVINCE, or to any government instrumentality, for the purpose of securing this Contract;

10. The CONTRACTOR undertakes to pay taxes in full and on time, failure to do so will entitle the PROVINCE to suspend payment for any goods or services delivered by the CONTRACTOR. Within the Internal Revenue and a copy of its income and business tax returns duly stamped and received by the BIR and duly validated with the tax payments made thereon;

11. For contracts One Million above, a Contractor's All Risk Insurance shall be obtained and maintained by the CONTRACTOR under its name and at its own expense, copy of which shall be provided by the PROVINCE;

12. If the CONTRACTOR fails to satisfactorily complete the works under this Agreement within the specified contract duration, inclusive of duly granted time extensions, if any, the CONTRACTOR shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of the works for every day of delay;

13. The CONTRACTOR shall comply with all labor and employment laws, including occupational health and safety, minimum wage, hours of work, and compensation for injuries;

14. The CONTRACTOR shall assume all the risk in connection with the implementation of the aforementioned project prior to the acceptance by the PROVINCE;

15. The provisions of Republic Act No. 12009, otherwise known as the New Government Procurement Act and its Implementing Rules and Regulations, Republic Act No. 7160, otherwise known as the Local Government Code of 1991 and the Implementing Rules and Regulations embodied in the General Accounting Auditing Manual (GAAM), unless otherwise inconsistent with RA 12009, regarding the following: Variation Orders, Suspension of Work, Extension of Contract Time, Liquidated Damages, Advance Payment, Negative Slippage, Progress Payment (if applicable), Retention Money, and Other Aspects of Contract Implementation, shall be applicable in the implementation of this Agreement;

16. Disputes arising from this Agreement shall be resolved through arbitration or alternative dispute resolution mechanisms in accordance with Republic Act No. 9285 (ADR Act of 2004) and Section 88 of the IRR of RA 12009. The process of arbitration under the foregoing law shall be assumed part of this Agreement, without prejudice however, to any mutual agreement of the parties hereto to agree in writing to resort to other alternative modes of disputes resolution;

17. Jurisdiction over civil cases or suit arising out of the implementation of this Agreement shall belong to the appropriate courts of the City of Antipolo, with the exclusion of any other courts;

18. The PROVINCE shall have no EMPLOYER-EMPLOYEE RELATIONSHIP with the CONTRACTOR or with any of its employees, and therefore, shall not be responsible for any injuries, damages, or claims that may be sustained by them or by any third party in connection with the performance of this Contract, all of which shall be the sole responsibility of the CONTRACTOR;

19. The implementing rules and guidelines regarding adjustment of Contract Price and/or change order adopted and approved by the Government and consistent with the provisions of RA 12009 and its IRR shall be applied in this Agreement;

20. Unless otherwise stated, terms and expressions used in this Agreement shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Agreement;

21. If any clause of this Agreement is held invalid, the remaining provisions shall remain in full force and effect;

22. Without prejudice to administrative sanctions that may be imposed in proper cases, a violation by the CONTRACTOR of any of the provisions of this Agreement, the bidding documents or any agreement and/or undertaking prior or subsequent to the execution of this Agreement as well as any of the pertinent provisions of Republic Act No. 12009 and its Implementing Rules and Regulations, shall make the CONTRACTOR liable for damages, which may either consist of liquidated damages and restitution for the damages done or the forfeiture in favor of the government of any unwarranted benefit derived from the act or acts in question or both, at the discretion of the court; and

23. The provisions under Section 71.4 of the IRR shall govern the termination of this Agreement.

IN WITNESS WHEREOF, the parties have hereunto signed this Agreement this 17 AUG 2025 day of _____ at Antipolo City.

RIZAL PROVINCIAL GOVERNMENT

By:


NINA RICCIA. YNARES
N Provincial Governor


GKB BUILDERS
Entity/Firm/Corporation

By:


GERALD KENN S.J. BILOG
Proprietor/Manager/President

WITNESSES


MARISSA N. CLEOFAS


MYLA D.S. ALARCON

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
ANTIPOLO CITY) S.S.

BEFORE ME, a Notary Public for and in Antipolo City, personally appeared the following:

Name/Entity	Valid ID Presented	Date	Place
HON. NINA RICCI A. YNARES	Passport No. P7689056B	September 24, 2031	DFA Manila
<u>GERALD KENN S.J. BILOG</u>	<u>TIN No. 196-519-323</u>		

all known to me to be the same person/s who executed the foregoing instrument and acknowledged that the same is their free voluntary act and deed as well as the entity that they respectively present. This instrument, consisting of four (4) pages including this page wherein this acknowledgment is written, has been signed by the parties hereto and every page hereof, refers to the Agreement for:

Construction of Roadway Lightings at Brgy. Dalig, Brgy. Dulumbayan and Brgy. Prinza, Teresa, Rizal

WITNESS MY HAND AND SEAL this _____ day of 17 AUG 2026, at Rizal Provincial Capitol, Antipolo City.

Doc No. 270
Page No. 54
Book No. 2
Series 2026


Notary Public
ATTY. MARIA SALVIE O. RUEDA-ADAMOS
Notarial Commission Appt. No. 20-25/Antipolo City/Unltd, 2027
Attorney's Roll No. 55320
IBP Lifetime Roll No. 00047/RISM Chapter
MCLE Comp. No. VIII-0011430 (Aug. 5, 2024)
PTR No. 25028557A / Jan. 5, 2025 / Rizal